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Current copies of the following documents are hereby made part of these
contract documents by reference. These documents are available on the DFCM
web site at http://dfcm.utah.gov or are available upon request from DFCM:

DFCM General Conditions dated May 25, 2005
DFCM Application and Certificate for Payment dated May 25, 2005

Technical Specifications: Fred L Thalmann AIA. Architect
Drawings: Fred L Thalmann AIA. Architect

The Agreement and General Conditions dated May 25,
2005 have been updated from versions that were formall
adopted and in use prior to this date. The changes made to

the General Conditions are identified in a document entitled
Revisions to General Conditions that is available on DFCM’s
://dfcm.utah.gov
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INVITATION TO BID

ONLY CONTRACTORS PREVIOUSLY SHORT-LISTED DURING STAGE I
ARE ALLOWED TO BID ON THIS PROJECT

The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting bids for
the construction of the following project:

HEARING ROOM UPGRADE - UTAH STATE TAX COMMISSION

SALT LAKE CITY, UTAH
DFCM PROJECT NO: 05234310

Upgrade Tax Commission hearing room including electrical and communications.

estimate: $72,000.00.

FIRM NAME POINT OF CONTACT PHONE FAX
ABCO Construction, Inc. Mr. Reed Price (435) 723-3770 (435) 723-3311
Ascent Construction Mr. Dan Wall (801) 299-1711 (801) 299-0663
Bellock Construction, Inc Ms. Melody Bellock (801) 277-7805 (801) 277-5751
Broderick and Henderson Const Mr. Gary Broderick (801) 225-9213 (801) 225-4697
Cal Wadsworth Construction Mr. Cal Wadsworth (801) 208-1957 (801) 208-1975
Chad Husband Construction, Inc Mr. Richard Marshall (801) 972-1146 (801) 886-1784
Comtrol Inc. Mr. Ralph B. Burk (801) 561-2263 (801) 561-2305
Darrell Anderson Construction Mr. James Anderson (435) 752-6860 (435) 752-7606
Garff Construction Mr. Phil Henriksen (801) 973-4248 (801) 972-1928
Gramoll Construction Mr. Ken Romney (801) 295-2341 (801) 295-2356
Jepson Construction Mr. Rick Jepson (801) 774-8860 (801) 773-8980
Keller Construction Mr. S. Daniel Hill (801) 972-1018 (801) 972-1063
McCullough Engineering Mr. Jim McCullough (801) 466-4949 (801) 466-4989
Saunders Construction Mr. Edward Saunders (801) 782-7830 (801) 782-7856
Spectrum Construction of Utah Mr. Ronald Snowden (801) 915-6222 (801) 607-2203
Valley Design and Construction Mr. Corey King (801) 927-9542 (801) 927-9544
Wade Payne Construction, Inc. Mr. Wade Payne (801) 226-6144 (801) 226-7772

Construction cost

The bid documents will be available on at 4:00 PM on Wednesday, November 16, 2005 in electronic format
from DFCM at 4110 State Office Building, Salt Lake City, Utah 84114, telephone (801)538-3018 and on the
DFCM web page at http://dfcm.utah.gov. For questions regarding this project, please contact Jim Russell,
Project Manager, DFCM, at (801)538-9784. No others are to be contacted regarding this project.

A MANDATORY pre-bid meeting and site visit will be held at 1:00 PM on Wednesday, November 23,
2005 at Utah State Tax Commission , 210 North 1950 West, Salt Lake City, Utah. All short listed prime
contractors wishing to bid on this project must attend this meeting.

Bids must be submitted by 3:00 PM on Thursday, December 1, 2005 to DFCM, 4110 State Office
Building, Salt Lake City, Utah 84114. Bids will be opened and read aloud in the DFCM Conference
Room, 4110 State Office Building, Salt Lake City, Utah. Note: Bids must be received at 4110 State
Office Building by the specified time. The contractor shall comply with and require all of its
subcontractors to comply with the license laws as required by the State of Utah.

A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid. The
Division of Facilities Construction & Management reserves the right to reject any or all bids or to waive
any formality or technicality in any bid in the interest of the State.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT
MARLA WORKMAN, CONTRACT COORDINATOR
4110 State Office Bldg., Salt Lake City, Utah 84114
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STAGE II BIDDING PROCESS

ONLY CONTRACTORS PREVIOUSLY SHORT-LISTED DURING STAGE I ARE
ALLOWED TO BID ON THIS PROJECT

1. Invitational Bid Procedures

Invitation to Bid: DFCM will notify each short-listed firm via e-mail and/or fax when a project
is ready for construction services.

Bid Documents: Bidding documents including plans and specifications (if applicable) may be
obtained by accessing DFCM’s web page at http://dfcm.utah.gov or at DFCM’s office 4110
State Office Building, Salt Lake City, Utah 84114.

Mandatory Pre-Bid Site Meeting: If required, the schedule contained in this document will
indicate the date, time, and place of the mandatory pre-bid site meeting. At this meeting,
contractors will receive additional instructions about the project and have an opportunity to ask
questions about project details. If a firm fails to attend a pre-bid site meeting labeled
“Mandatory” they will not be allowed to bid on the project.

Written Questions: The schedule contained in this document will indicate the deadline for
submitting questions in writing to the DFCM Representative pertaining to this project.

Final Addendum: The schedule contained in this document will indicate the deadline for DFCM
issuing the final addendum clarifying questions and changes to the scope of work. Contractors
are responsible for obtaining and responding to information contained in the addenda.

Submitting Bids: Bids must be submitted to DFCM, 4110 State Office Building, Salt Lake City,
Utah 84114 by the deadline indicated on the schedule contained in this document. Bids
submitted after the deadline will not be accepted. Bids will be opened at DFCM on the date,
time, and place indicated on the schedule. (Additional information pertaining to bidding is
contained later in this document). It is your responsibility to allow for the time needed to park
on Capitol Hill as recent construction activity has made the parking more difficult. Identification
is required to enter the building.

Subcontractors List: The firm selected for the project must submit a list of all subcontractors by

the deadline indicated on the schedule contained in this document. (Additional information
pertaining to subcontractor lists is contained later in this document)

2. Drawings and Specifications, Other Contract Documents

Drawings and Specifications, as well as other available Contract Documents, may be obtained as
stated in the Notice to Contractors.
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Stage II — Bidding Process
Page No. 2

3. Bids

Before submitting a bid, each bidder shall carefully examine the Contract Documents; shall visit
the site of the Work; shall fully inform themselves as to all existing conditions and limitations;
and shall include in the bid the cost of all items required by the Contract Documents. If the
bidder observes that portions of the Contract Documents are at variance with applicable laws,
building codes, rules, regulations or contain obvious erroneous or uncoordinated information, the
bidder shall promptly notify the DFCM Representative and the necessary changes shall be
accomplished by Addendum.

The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form
provided in the procurement documents and submitted in a sealed envelope at the location
specified by the Notice to Contractor's prior to the published deadline for the submission of bids.

Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of
Facilities Construction and Management, shall accompany bid. THE BID BOND MUST BE ON
THE BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER
TO BE CONSIDERED AN ACCEPTABLE BID.

If the bid bond security is submitted on a bid bond form other than the DFCM’s required bid
bond form, and the bid security meets all other legal requirements, the bidder will be allowed to
provide an acceptable bid bond by the close of business on the next business day following
notification by DFCM of submission of a defective bid bond security. Note: A cashier’s check
cannot be used as a substitute for a bid bond.

4. Contract and Bond

The Contractor's Agreement will be in the form bound in the specifications. The Contract Time
will be as indicated in the bid. The successful bidder, simultaneously with the execution of the
Contract Agreement, will be required to furnish a performance bond and a payment bond, both
bearing original signatures, upon the forms provided in the procurement documents. The
performance and payment bonds shall be for an amount equal to one hundred percent (100%) of
the Contract Sum and secured from a company that meets the requirements specified in the
requisite forms. Any bonding requirements for Subcontractors will be specified in the
Supplementary General Conditions.
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Stage II — Bidding Process
Page No. 3

5. Listing of Subcontractors

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List
Form”, which are included as part of these Contract Documents. The subcontractors list shall be
delivered to DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.
Requirements for listing additional subcontractors will be listed in the Contract Documents.

DFCM retains the right to audit or take other steps necessary to confirm compliance with
requirements for the listing and changing of subcontractors. Any contractor who is found to not
be in compliance with these requirements is subject to a debarment hearing and may be debarred
from consideration for award of contract for a period of up to three years.

6. Interpretation of Drawings and Specifications

If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part
of the drawings, specifications or other Contract Documents, such person shall submit to the
DFCM Representative a request for an interpretation thereof. The person or entity submitting
the request will be responsible for its prompt delivery. Any interpretation of the proposed
documents will be made only by Addenda duly issued and a copy of such Addenda will be
mailed or delivered to each person or entity receiving a set of documents. Neither DFCM nor
A/E will be responsible for any other explanations or interpretations of the proposed documents.
AJ/E shall be deemed to refer to the architect or engineer hired by DFCM as the A/E or
Consultant for the Project.

7. Addenda
Any Addenda issued during the time of bidding shall become part of the Contract Documents

made available to the bidders for the preparation of the bid, shall be covered in the bid, and shall
be made a part of the Contract.

8. Award of Contract

The Contract will be awarded as soon as possible to the lowest, responsive and responsible
bidder, based on the lowest combination of base bid and acceptable prioritized alternates,
provided the bid is reasonable, is in the interests of the State of Utah to accept and after applying
the Utah Preference Laws in U.C.A. Title 63, Chapter 56. The DFCM reserves the right to waive
any technicalities or formalities in any bid or in the bidding. Alternates will be accepted on a
prioritized basis with Alternate 1 being highest priority, Alternate 2 having second priority, etc.
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Stage II — Bidding Process
Page No. 4

9. DFCM Contractor Performance Rating

DFCM will evaluate the performance of the Contractor. This evaluation may include comments
from the User. The Contractor will have an opportunity to review and comment on the
evaluation. Evaluations, including the Contractor’s comments, may be considered in future
selection in the evaluation of the Contractor’s past performance.

10. Licensure

The Contractor shall comply with and require all of its Subcontractors to comply with the license
laws as required by the State of Utah.

11. Right to Reject Bids

DFCM reserves the right to reject any or all Bids.

12. Time is of the Essence

The completion deadline for this project is March 30, 2006. Failure to meet the completion
deadline may result in a poor performance rating from DFCM which may have a negative impact
on your firm’s ability to obtain future work with the state of Utah and may also result in
liquidated damages being assessed. Time is of the essence in regard to all the requirements of
the Contract Documents.

13. Withdrawal of Bids

Bids may be withdrawn on written request received from bidders within 24 hours after the bid
opening if the contractor has made an error in preparing the bid.

14. Product Approvals

Where reference is made to one or more proprietary products in the Contract Documents, but
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract
Documents, the products of other manufacturers will be accepted, provided they equal or exceed
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Stage II — Bidding Process
Page No. 5

the standards set forth in the drawings and specifications and are compatible with the intent and
purpose of the design, subject to the written approval of the A/E. Such written approval must
occur prior to the deadline established for the last scheduled addenda to be issued. The A/E’s
written approval will be in an issued Addendum. If the descriptive material is not restrictive, the
products of other manufacturers specified will be accepted without prior approval provided they
are compatible with the intent and purpose of the design as determined by the A/E.

15. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by the DFCM to any concern of
financial responsibility of the Contractor, Subcontractor or Sub-subcontractor.

16. Debarment.

By submitting a bid, the Contractor certifies that neither it nor its principals, including project
and site managers, have been, or are under consideration for, debarment or suspension, or any
action that would exclude such from participation in a construction contract by any governmental
department or agency. If the Contractor cannot certify this statement, attach to the bid a detailed
written explanation which must be reviewed and approved by the DFCM as part of the
requirements for award of the Project.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

PROJECT SCHEDULE
Stage Il = Two-Stage Bidding Process

PROJECT NAME: HEARING ROOM UPGRADE - UTAH STATE TAX COMMISSION
SALT LAKE CITY, UTAH
DFCM PROJECT #: 05234310
Event Day Date Time Place

Stage 11 Bidding Documents Wednesday |November 16, 2005| 4:00 PM |[DFCM, 4110 State Office

Available Bldg, SLC, UT and DFCM
web site *

Mandatory Pre-bid Site Wednesday |November 23, 2005| 1:00 PM [Utah State Tax Commission

Meeting 210 North 1950 West SLC, UT

Last Day to Submit Friday November 25, 2005| 4:00 PM [DFCM, 4110 State Office

Questions Bldg, SLC, UT

Final Addendum Issued Tuesday November 29, 2005| 4:00 PM DFCM, 4110 State Office
Bldg, SLC, UT or DFCM web
site™

Prime Contractors Turn in Thursday December 1,2005 | 3:00 PM [DFCM, 4110 State Office

Bid and Bid Bond / Bid Bldg, SLC, UT

Opening in DFCM

Conference Room

Subcontractors List Due Friday December 2, 2005 | 3:00 PM [DFCM, 4110 State Office
Bldg, SLC, UT

Project Completion Date Thursday March 30, 2006 | 4:00 PM

* DFCM’s web site address is http://dfcm.utah.gov
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

BID FORM

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors" and in accordance with the Request for Bids
for the HEARING ROOM UPGRADE — UTAH STATE TAX COMMISSION — SALT LAKE
CITY, UTAH - DFCM PROJECT NO. 05234310 and having examined the Contract Documents and
the site of the proposed Work and being familiar with all of the conditions surrounding the construction of
the proposed Project, including the availability of labor, hereby proposes to furnish all labor, materials
and supplies as required for the Work in accordance with the Contract Documents as specified and within
the time set forth and at the price stated below. This price is to cover all expenses incurred in performing
the Work required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we
agree to perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete March 30, 2006, should I/we be the
successful bidder, and agree to pay liquidated damages in the amount of $250.00 per day for each day
after expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

DFCM Form 7b-1 052505 10




BID FORM
PAGE NO. 2

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10)
days, unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and
Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful
performance of the contract. The Bid Bond attached, in the amount not less than five percent (5%) of the
above bid sum, shall become the property of the Division of Facilities Construction and Management as
liquidated damages for delay and additional expense caused thereby in the event that the contract is not
executed and/or acceptable 100% Performance and Payment bonds are not delivered within time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature
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BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as
the "Principal," and , a corporation organized and existing
under the laws of the State of , with its principal office in the City of and authorized to transact

business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the

Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and
void. It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full
penal sum of this Bond. The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be
for a term of sixty (60) days from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953,
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were copied at
length herein.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

DATED this day of 20
Principal's name and address (if other than a corporation): Principal's name and address (if a corporation):
By: By:
Title: Title:
(Affix Corporate Seal)
Surety's name and address:
STATE OF )
) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)
On this day of ,20 , personally appeared before me

whose 1dent1ty is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she
acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20
My Commission Expires:
Resides at:

NOTARY PUBLIC
Agency:

Agent:
Address: Approved As To Form: May 25, 2005
Phone: By Alan S. Bachman, Asst Attorney General
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

INSTRUCTION AND SUBCONTRACTORS LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated
in these Contract Documents, on the following basis:

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED

¢ Any additional subcontractors identified in the bid documents shall also be listed.

e The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

¢ List subcontractors for base bid as well as the impact on the list that the selection of any alternate
may have.

¢ Bidder may not list more than one subcontractor to perform the same work.

e Bidder must list “Self” if performing work itself.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's
license number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder
shall certify that all subcontractors, required to be licensed, are licensed as required by State law. A
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who
provide only materials, equipment, or supplies to a contractor or subcontractor.

BIDDER LISTING 'SELF' AS PERFORMING THE WORK:

Any bidder that is properly licensed for the particular work and intends to perform that work itself in
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the
term ‘Self” for that category on the subcontractor list form. Any listing of ‘Self” on the sublist form
shall also include the amount allocated for that work.

‘SPECIAL EXCEPTION’:

A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and
why the bidder was unable to obtain a qualified subcontractor bid. The Director must find that the
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in
order for the bid to be considered. If awarded the contract, the Director shall supervise the bidder’s
efforts to obtain a qualified subcontractor bid. The amount of the awarded contract may not be
adjusted to reflect the actual amount of the subcontractor’s bid. Any listing of ‘Special Exception’” on
the sublist form shall also include amount allocated for that work.
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM
Page No. 2

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law. Director may withhold awarding the contract
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the
contractor shall have 24 hours to submit the correction to the Director. If such correction is submitted
timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed
subcontractors only after receiving written permission from the Director based on complying with all
of the following criteria.

(1) The contractor has established in writing that the change is in the best interest of the State and
that the contractor establishes an appropriate reason for the change, which may include, but not
is not limited to, the following reasons: the original subcontractor has failed to perform, or is
not qualified or capable of performing, and/or the subcontractor has requested in writing to be
released.

(2) The circumstances related to the request for the change do not indicate any bad faith in the
original listing of the subcontractors.

3) Any requirement set forth by the Director to ensure that the process used to select a new
subcontractor does not give rise to bid shopping.

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.

(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change
order being issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing
to being removed unless the Contractor establishes that the subcontractor is not qualified for
the work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” 300,000.00 123456789000
CONCRETE (ALTERNATE #1) XYZ Concrete Inc 298,000.00 987654321000
MECHANICAL “Special Exception” Fixed at: 350,000.00 (TO BE PROVIDED
(attach documentation) AFTER OBTAINING
SUBCONTRACTOR)

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS
SUBCNTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management
SUBCONTRACTORS LIST
PROJECT TITLE:
Caution: You must read and comply fully with instructions.
SUBCONTRACTOR, SUBCONTRACTOR

TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
We certify that:
1. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any

alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.
3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A
WRITTEN CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS
DEEMED APPROPRIATE BY DFCM. ATTACH A SECOND PAGE IF NECESSARY.

15
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FUGITIVE DUST PLAN

The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice
to proceed.

The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including

the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from
noncompliance.

Page 1 of 7
16
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Utah Division of Air Quality
April 20, 1999

GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3, 4, 5, 6,7

Source Information:

1. Name of your operation (source): provide a name if the source is a construction site.

2. Address or location of your operation or construction site.

3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation.

4. Lengths of the project, if temporary (time period).

5. Description of process (include all sources of dust and fugitive dust). Please, if necessary, use

additional sheets of paper for this description. Be sure to mark it as an attachment.

6. Type of material processed or disturbed.

7. Amount of material processed (tons per year, tons per month, Ibs./hr., and applicable units).

Page 2 of 7
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8. Destination of product (where will the material produced be used or transported, be specific,
provide address or specific location), information needed for temporary relocation applicants.

9. Identify the individual who is responsible for the implementation and maintenance of fugitive
dust control measures. List name(s), position(s) and telephone number(s).

10.  List, and attach copies of any contract lease, liability agreement with other companies that may,
or will, be responsible for dust control on site or on the project.

Page 3 of 7
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Description of Fugitive Dust Emission Activities
(Things to consider in addressing fugitive dust control strategies.)

1. Type of activities (drilling and blasting, road construction, development construction, earth
moving and excavation, handling and hauling materials, cleaning and leveling, etc).

2. List type of equipment generating the fugitive dust.
3. Diagram the location of each activity or piece of equipment on site. Please attach the diagram.
4. Provide pictures or drawings of each activity. Include a drawing of the unpaved/paved road

network used to move loads “on” and “off” property.

5. Vehicle miles travels on unpaved roads associated with the activity (average speed).
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.)
7. Estimate the size of the release area at which the activity occurs (square miles). For haul or dirt

roads include total miles of road in use during the activity.

Page 4 of 7
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Description of Fugitive Dust Emission Controls on Site

Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined
by Approval Order conditions or federal requirements such as NSPS), and control strategies must
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for
compliance with R307-309-3.

1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and
haul roads.
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization,

synthetic cover, wind breaks, vegetative cover, etc).

3. Method of application of dust suppressant.
4. Frequency of application of dust suppressant.
5. Explain what triggers the use of a special control measure other than routine measures already in

place, such as covered loads or measures covered by a permit condition (increase in opacity, high
winds, citizen complaints, dry conditions, etc).

6. Explain in detail what control strategies/measures will be implemented off-hours, i.e.,
Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day.

Page 5 of 7
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Description of Fugitive Dust Control Off-site

Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on
public and private paved roads in compliance with R307-309-5, 6, 7.

1. Types of emission controls initiated by your operation that are in place “off” property
(application of water, covered loads, sweeping roads, vehicle cleaning, etc.).

2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive
dust, are deposited on public and private paved roads.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Page 6 of 7
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Fugitive Dust Control Plan Violation Report

When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of
Violation. The report must include the following information:

1.

Name and address of dust source.

Time and duration of dust episode.

Meteorological conditions during the dust episode.

Total number and type of fugitive dust activities and dust producing equipment within each
operation boundary. If no change has occurred from the existing dust control plan, the source
should state that the activity/equipment is the same.

Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or
the sources dust control plan.

Reasons for failing to control dust from the dust generating activity or equipment.

New and/or additional fugitive dust control strategies necessary to achieve compliance with
R307-309-3,4, 5, 6, or 7.

If it can not be demonstrated that the current approved Dust Control Plan can result in
compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to
demonstrate compliance with 307-309-3 through 7. Within 30 days of receiving a fugitive dust
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for
review and approval.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Attachments: DFCM Form FDR R-307-309, Rule 307-309

Page 7 of 7
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300/300/ /FVA/ / !/

Project No.
CONTRACTOR'S AGREEMENT
FOR:
THIS CONTRACTOR'S AGREEMENT, made and entered into this day of ,20  , by
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter
referred to as "DFCM", and , incorporated in the State of

and authorized to do business in the State of Utah, hereinafter referred to as "Contractor",
whose address is

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's
Agreement, agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the
Contract Documents prepared by and entitled

13 2

The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this
Agreement and are included in the specifications for this Project. All terms used in this Contractor's
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the
Contract Documents which are hereby incorporated by reference. It is understood and agreed by the
parties hereto that all Work shall be performed as required in the Contract Documents and shall be
subject to inspection and approval of DFCM or its authorized representative. The relationship of the
Contractor to the DFCM hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The DFCM agrees to pay and the Contractor agrees to accept in
full performance of this Contractor's Agreement, the sum of
DOLLARS AND NO CENTS ($ .00), which
is the base bid, and which sum also includes the cost of a 100%
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CONTRACTOR'S AGREEMENT
PAGE NO. 2

Performance Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor.
Said bonds have already been posted by the Contractor pursuant to State law. The required proof of
insurance certificates have been delivered to DFCM in accordance with the General Conditions before
the execution of this Contractor's Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be
Substantially Complete within (__ ) calendar days after the date of the Notice to
Proceed. Contractor agrees to pay liquidated damages in the amount of $ per day for each day
after expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance
with the Contract Documents, if Contractor's delay makes the damages applicable. The provision for
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement;
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay
damages, such as costs to complete or remedy defective Work.

No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier,
against the DFCM or State of Utah for damages or other claims due to losses attributable to hindrances
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers,
employees or agents, except as expressly provided in the General Conditions. The Contractor may
receive a written extension of time, signed by the DFCM, in which to complete the Work under this
Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other
Conditions), the Drawings, Specifications, Addenda and Modifications. The Contract Documents shall
also include the bidding documents, including the Notice to Contractors, Instructions to
Bidders/Proposers and the Bid/Proposal, to the extent not in conflict therewith and other documents and
oral presentations that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the
importance or applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The DFCM agrees to pay the Contractor from time to time as the Work
progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials
furnished in place or on the site. The Contractor agrees to furnish to the DFCM invoices for materials
purchased and on the site but not installed, for which the

24

DFCM FORM 7b-2 012405



CONTRACTOR'S AGREEMENT
PAGE NO. 3

Contractor requests payment and agrees to safeguard and protect such equipment or materials and is
responsible for safekeeping thereof and if such be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be
supplied by the Contractor at the time of request for Certificate of Payment on account. Materials for
which payment has been made cannot be removed from the job site without DFCM's written approval.
Five percent (5%) of the earned amount shall be retained from each monthly payment. The retainage,
including any additional retainage imposed and the release of any retainage, shall be in accordance with
UCA 13-8-5 as amended. Contractor shall also comply with the requirements of UCA 13-8-5, including
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention
proceeds. The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law
in fulfilling the retention law requirements with subcontractors at any tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding
indebtedness in connection with the Work have been properly paid. Final Payment will be made after
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the
applicable provisions of the General Conditions.

Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any
payment by DFCM to Contractor.

ARTICLE 7. ADDITIONAL WORK. It is understood and agreed by the parties hereto that no
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents
for such additional labor or materials has been executed. The DFCM specifically reserves the right to
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.

ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the
General Conditions.

ARTICLE 9. DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the
provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and
remedies as provided in the General Conditions.

ARTICLE 10. TERMINATION, SUSPENSION OR ABANDONMENT. This Contractor’s
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.
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ARTICLE 11. DFCM'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREQOF. The DFCM may withhold from payment to the Contractor such amount as, in DFCM's
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for
labor and services rendered and materials furnished in and about the Work. The DFCM may apply such
withheld amounts for the payment of such claims in DFCM's discretion. In so doing, the DFCM shall be
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment
made under this Contractor's Agreement by the DFCM to the Contractor. DFCM shall not be liable to
the Contractor for any such payment made in good faith. Such withholdings and payments may be made
without prior approval of the Contractor and may be also be prior to any determination as a result of any
dispute, PRE, Claim or litigation.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with the indemnification
provisions of the General Conditions.

ARTICLE 13. SUCCESSORS AND ASSIGNMENT OF CONTRACT. The DFCM and
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s
Agreement. The Contractor shall not assign this Contractor’s Agreement without the prior written
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any
rights under this Contractor’s Agreement, without prior written consent of the DFCM.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering
the interest of the DFCM; to furnish efficient business administration and supervision; to make best
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor
and DFCM each represent that the execution of this Contractor's Agreement and the performance
thereunder is within their respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable

attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.
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IN WITNESS WHEREQF, the parties hereto have executed this Contractor's Agreement on the day
and year stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
Onthis  dayof , 20 , personally appeared before me,
whose 1dent1ty is personally known to me (or proved to me on the basis of satisfactory eV1dence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public
(SEAL)
My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
Financial Manager, Date Date
Division of Facilities Construction Manager -
and Management Capital
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
May 25, 2005
By: Alan S. Bachman Division of Finance Date

Asst Attorney General
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
a corporation organized and existing under the laws of the State of _
, with its principal office in the City of and authorized to transact business in this State and U. S. Department of the Treasury

Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies);
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of
DOLLARS ($ ) for the payment whereof, the
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 , to

construct
in the County of , State of Utah, Project No. , for the approximate sum of

Dollars ($ ), which

Contract is hereby incorporated by reference herein.
NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the
Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of the

Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended,
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact (Seal)
STATE OF
) ss.
COUNTY OF )
On this day of , 20____, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney
in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
gl‘lidre.ss‘ Approved As To Form: May 25, 2005
one: By Alan S. Bachman, Asst Attorney General
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the "Principal," and
, a corporation organized and existing under the laws of the State of authorized to do business in this State
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); with its principal office in the City of hereinafter referred to as the ""Surety," are held and firmly bound unto
the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of 20 R
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the prosecution of the
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF )
On this day of 20 , personally appeared before me

, whose identity is personally known to me or proved to me on the basis of
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent: Approved As To Form: May 25, 2005
Address: By Alan S. Bachman, Asst Attorney General
Phone:
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management
CHANGE ORDER #
CONTRACTOR: AGENCY OR INSTITUTION:
PROJECT NAME:
PROJECT NUMBER:
CONTRACT NUMBER:
ARCHITECT: DATE:
CONSTRUCTION | PROPOSAL AMOUNT DAYS
CHANGE REQUEST
DIRECTIVE NO. NO. INCREASE | DECREASE | INCREASE | DECREASE
Amount Days Date
ORIGINAL CONTRACT
TOTAL PREVIOUS CHANGE ORDERS
TOTAL THIS CHANGE ORDER
ADJUSTED CONTRACT

DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms,
sum, scope of the Work and time.

Contractor:

Date
Architect/Engineer:

Date
Agency or Institution:

Date
DFCM:

Date
Funding Verification:

Date

Page of page(s)
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:

AGENCY/INSTITUTION

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially
Completed as defined in the General Conditions; including that the construction is sufficiently completed in
accordance with the Contract Documents, as modified by any change orders agreed to by the parties, so that the State
of Utah can occupy the Project or specified area of the Project for the use for which it is intended.

The DFCM accepts the Project or specified area of the Project as Substantially Complete and will assume full
possession of the Project or specified area of the Project at (time) on (date).

The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation,
including utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below:

A list of items to be completed or corrected is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including
authorized changes thereof.

The Contractor shall complete or correct the Work on the list of items appended hereto within
calendar days from the above date of issuance of this Certificate. The amount withheld pending completion of the list
of items noted and agreed to shall be: $

by:

CONTRACTOR (include name of firm) DATE
by:

A/E DATE
by:

USING INSTITUTION OR AGENCY DATE
by:

DFCM DATE

cc: Parties Noted

DFCM, Director
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SECTION 01100 - SUMMARY

PART 1 -

11

1.2

1.3

14

GENERAL

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

USE OF PREMISES

General: Contractor shall have full use of premises for construction operations, including use of
Project site, during construction period. Contractor's use of premises is limited only by Owner's
right to perform work or to retain other contractors on portions of Project.

WORK UNDER OTHER CONTRACTS

Separate Contract: Owner may award a separate contract for performance of certain
construction operations at Project site. Those operations will be conducted simultaneously with
work under this Contract.

Cooperate fully with separate contractors so work on those contracts may be carried out
smoothly, without interfering with or delaying work under this Contract.

SPECIFICATION FORMATS AND CONVENTIONS

Specification Format: The Specifications are organized into Divisions and Sections using the
16-division format and CSI/CSC's "MasterFormat" numbering system.

1. Section Identification: The Specifications use section numbers and titles to help cross-
referencing in the Contract Documents. Sections in the Project Manual are in numeric
sequence; however, the sequence is incomplete. Consult the table of contents at the
beginning of the Project Manual to determine numbers and names of sections in the
Contract Documents.

Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

1. Abbreviated Language: Language used in the Specifications and other Contract
Documents is abbreviated. Words and meanings shall be interpreted as appropriate.
Words implied, but not stated, shall be inferred as the sense requires. Singular words
shall be interpreted as plural, and plural words shall be interpreted as singular where
applicable as the context of the Contract Documents indicates.

2. Imperative mood and streamlined language are generally used in the Specifications.
Requirements expressed in the imperative mood are to be performed by Contractor.
Occasionally, the indicative or subjunctive mood may be used in the Section Text for
clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by
others when so noted.

TAX COMMISSION UPGRADE HEARING ROOM

SUMMARY
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A.

B.

a.

The words "shall," "shall be," or "shall comply with," depending on the context, are
implied where a colon (;) is used within a sentence or phrase.

MISCELLANEOUS PROVISIONS

CONTRACTOR USE OF PREMISES

1.

1.

General: During the construction period the Contractor shall have use of the

premises for construction operations, including use of the site within constraints

of Phasing Drawings. The Contractor's use of the premises is limited only by the

Owner's right to perform work or to retain other contractors on portions of the

Project.

Use of the Site: Limit use of the premises to work in areas indicated. Confine

operations to areas within contract limits indicated. Do not disturb portions of the

site beyond the areas in which the Work is indicated.

a. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner's employees, and
emergency vehicles at all times. Do not use these areas for parking or
storage of materials. Schedule deliveries to minimize space and time
requirements for storage of materials and equipment on-site.

b. Do not unreasonably encumber the site with materials or equipment.
Confine stockpiling of materials and location of storage sheds to the ar-
eas indicated. If additional storage is necessary obtain and pay for such
storage off-site.

C. Lock automotive type vehicles such as passenger cars and trucks and
other types of mechanized and motorized construction equipment, when
parked and unattended, so as to prevent unauthorized use. Do not leave
such vehicles or equipment unattended with the motor running or the ig-
nition key in place.

DUST CONTROL

The Contractor shall be responsible to provide continuous (7 days per week, 24
hours per day) fugitive dust control measures within the limits of the construction
site, related sites and adjacent streets and roads. Dust control shall be provided
for, but not be specifically limited to, the stabilization of unpaved roads, haul
roads, access roads, spoil sites, borrow and material sources, excavations, em-
bankments, stockpiles, and all other areas which become potential sources of
dust as a result of construction activities.

Contractor’'s dust control measures shall maintain compliance with the General
Utah Air Pollution Regulations, R446 - Utah Air Conservation Regulations, Sec-
tion 4.5, Fugitive Emissions, applicable County Air Pollution Control Ordinances,
and as directed by the Architect. Dust control measures shall include but not be
limited to the following:

a) Wetting of surfaces with water as appropriate.

b) Minimizing surface disturbances.

In order to control fugitive dust emissions, Contractor shall apply the following
procedures and techniques:

a) Cover loads of materials, debris and waste materials taken from con-
struction sites as needed to suppress dust during transit.

b) Water down or apply other approved dust control measures to the con-
struction site, haul roads and public access roads as needed to suppress
dust.

C) All mud and dirt shall be removed from vehicles prior to entering a paved

or graveled area or road. Any mud or dirt that is carried out onto paved
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or graveled surfaces shall be removed from surfaces immediately and no
less than daily.

C. INCIDENTAL WORK

1. Any work, materials or equipment that may reasonably be inferred from the Con-
tract Documents as being required to produce the intended result shall be sup-
plied by the Contractor at no additional cost to the owner whether or not specifi-
cally called for.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01100
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SECTION 01250 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section specifies administrative and procedural requirements for handling and processing
Contract modifications.

Related Sections include the following:
1. Division 1 Section "Product Requirements" for administrative procedures for handling
requests for substitutions made after Contract award.

MINOR CHANGES IN THE WORK

Architect will issue supplemental instructions authorizing Minor Changes in the Work, not
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710,
"Architect's Supplemental Instructions."

PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed

changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If
necessary, the description will include supplemental or revised Drawings and Specifications.

1. Proposal Requests issued by Architect are for information only. Do not consider them
instructions either to stop work in progress or to execute the proposed change.
2. Within time specified in Proposal Request after receipt of Proposal Request, submit a

guotation estimating cost adjustments to the Contract Sum and the Contract Time
necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits to be made. If requested, furnish survey
data to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of
trade discounts.
C. Include an updated Contractor's Construction Schedule that indicates the effect of

the change, including, but not limited to, changes in activity duration, start and
finish times, and activity relationship. Use available total float before requesting an
extension of the Contract Time.

Contractor-Initiated Proposals: If latent or unforeseen conditions require modifications to the
Contract, Contractor may propose changes by submitting a request for a change to Architect.
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1.6

1. Include a statement outlining reasons for the change and the effect of the change on the
Work. Provide a complete description of the proposed change. Indicate the effect of the
proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made. If requested, furnish survey data to
substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.
4, Include an updated Contractor's Construction Schedule that indicates the effect of the

change, including, but not limited to, changes in activity duration, start and finish times,
and activity relationship. Use available total float before requesting an extension of the
Contract Time.

5. Comply with requirements in Division 1 Section "Product Requirements" if the proposed
change requires substitution of one product or system for product or system specified.

Proposal Request Form: Use AIA Document G709 for Proposal Requests.

CHANGE ORDER PROCEDURES

On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures
of Owner and Contractor on AIA Document G701.

CONSTRUCTION CHANGE DIRECTIVE

Construction Change Directive: Architect may issue a Construction Change Directive on
AIA Document G714. Construction Change Directive instructs Contractor to proceed with a
change in the Work, for subsequent inclusion in a Change Order.

1. Construction Change Directive contains a complete description of change in the Work. It
also designates method to be followed to determine change in the Contract Sum or the
Contract Time.

Documentation: Maintain detailed records on a time and material basis of work required by the
Construction Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary
to substantiate cost and time adjustments to the Contract.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01250
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SECTION 01290 - PAYMENT PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section specifies administrative and procedural requirements necessary to prepare and
process Applications for Payment.

Related Sections include the following:

1. Division 1 Section "Contract Modification Procedures" for administrative procedures for
handling changes to the Contract.

DEFINITIONS

Schedule of Values: A statement furnished by Contractor allocating portions of the Contract

Sum to various portions of the Work and used as the basis for reviewing Contractor's

Applications for Payment.

SCHEDULE OF VALUES

Coordination:  Coordinate preparation of the Schedule of Values with preparation of
Contractor's Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative forms
and schedules, including the following:

a. Application for Payment forms with Continuation Sheets.
b. Submittals Schedule.

2. Submit the Schedule of Values to Architect at earliest possible date but no later than
seven days before the date scheduled for submittal of initial Applications for Payment.
3. Subschedules: Where the Work is separated into phases requiring separately phased

payments, provide subschedules showing values correlated with each phase of payment.

Format and Content: Use the Project Manual table of contents as a guide to establish line items
for the Schedule of Values. Provide at least one line item for each Specification Section.

1. Identification: Include the following Project identification on the Schedule of Values:

a Project name and location.
b. Name of Architect.

c Architect's project number.

d Contractor's name and address.
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e. Date of submittal.
2. Arrange the Schedule of Values in tabular form with separate columns to indicate the
following for each item listed:

Related Specification Section or Division.
Description of the Work.

Name of subcontractor.

Name of manufacturer or fabricator.

Name of supplier.

Change Orders (numbers) that affect value.
Dollar value.

@rooooTy

1) Percentage of the Contract Sum to nearest one-hundredth percent, adjusted
to total 100 percent.

3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued
evaluation of Applications for Payment and progress reports. Coordinate with the Project
Manual table of contents. Provide several line items for principal subcontract amounts,
where appropriate.

4. Round amounts to nearest whole dollar; total shall equal the Contract Sum.

5. Provide a separate line item in the Schedule of Values for each part of the Work where
Applications for Payment may include materials or equipment purchased or fabricated
and stored, but not yet installed.

a. Differentiate between items stored on-site and items stored off-site. If specified,
include evidence of insurance or bonded warehousing.

6. Provide separate line items in the Schedule of Values for initial cost of materials, for each
subsequent stage of completion, and for total installed value of that part of the Work.

7. Each item in the Schedule of Values and Applications for Payment shall be complete.

Include total cost and proportionate share of general overhead and profit for each item.

a. Temporary facilities and other major cost items that are not direct cost of actual
work-in-place may be shown either as separate line items in the Schedule of
Values or distributed as general overhead expense, at Contractor's option.

8. Schedule Updating: Update and resubmit the Schedule of Values before the next
Applications for Payment when Change Orders or Construction Change Directives result
in a change in the Contract Sum.

15 APPLICATIONS FOR PAYMENT

A. Each Application for Payment shall be consistent with previous applications and payments as
certified by Architect and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial Completion,
and final Application for Payment involve additional requirements.

B. Payment Application Times: The date for each progress payment is indicated in the Agreement
between Owner and Contractor. The period of construction Work covered by each Application
for Payment is the period indicated in the Agreement.

C. Payment Application Forms: Use AIA Document G702 and AIA Document G703 Continuation

Sheets as form for Applications for Payment.
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D. Application Preparation: Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete
applications without action.

1. Entries shall match data on the Schedule of Values and Contractor's Construction
Schedule. Use updated schedules if revisions were made.
2. Include amounts of Change Orders and Construction Change Directives issued before

last day of construction period covered by application.

E. Transmittal: Submit 4 signed and notarized original copies of each Application for Payment to
Architect by a method ensuring receipt within 24 hours. One copy shall include waivers of lien
and similar attachments if required.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate
information about application.

F. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's
liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by
the previous application.

1. Submit partial waivers on each item for amount requested in previous application, after
deduction for retainage, on each item.

2. When an application shows completion of an item, submit final or full waivers.

3. Owner reserves the right to designate which entities involved in the Work must submit
waivers.

4, Submit final Application for Payment with or preceded by final waivers from every entity
involved with performance of the Work covered by the application who is lawfully entitled
to a lien.

5. Waiver Forms: Submit waivers of lien on forms, executed in a manner acceptable to
Owner.

G. Initial Application for Payment: Administrative actions and submittals that must precede or

coincide with submittal of first Application for Payment include the following:

List of subcontractors.

Schedule of Values.

Contractor's Construction Schedule (preliminary if not final).

Products list.

Schedule of unit prices.

Submittals Schedule (preliminary if not final).

List of Contractor's staff assignments.

List of Contractor's principal consultants.

Copies of building permits.

0. Copies of authorizations and licenses from authorities having jurisdiction for performance
of the Work.

11. Initial progress report.

12. Report of preconstruction conference.

13. Certificates of insurance and insurance policies.

14. Performance and payment bonds.

15. Data needed to acquire Owner's insurance.

16. Initial settlement survey and damage report if required.

BOoNoOOA~AWONE

H. Application for Payment at Substantial Completion: After issuing the Certificate of Substantial
Completion, submit an Application for Payment showing 100 percent completion for portion of
the Work claimed as substantially complete.
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1. Include documentation supporting claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.

2. This application shall reflect Certificates of Partial Substantial Completion issued
previously for Owner occupancy of designated portions of the Work.

l. Final Payment Application: Submit final Application for Payment with releases and supporting
documentation not previously submitted and accepted, including, but not limited, to the

following:

1. Evidence of completion of Project closeout requirements.

2. Insurance certificates for products and completed operations where required and proof
that taxes, fees, and similar obligations were paid.

3. Updated final statement, accounting for final changes to the Contract Sum.

4, AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."

5. AIA Document G706A, "Contractor's Affidavit of Release of Liens."

6. AIA Document G707, "Consent of Surety to Final Payment."

7. Evidence that claims have been settled.

8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of
date of Substantial Completion or when Owner took possession of and assumed
responsibility for corresponding elements of the Work.

9. Final, liquidated damages settlement statement.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01290
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

11

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative provisions for coordinating construction operations on
Project including, but not limited to, the following:

1. Coordination Drawings.
2. Administrative and supervisory personnel.
3. Project meetings.

Each contractor shall participate in coordination requirements. Certain areas of responsibility
will be assigned to a specific contractor.

Related Sections include the following:

1. Division 1 Section "Construction Progress Documentation" for preparing and submitting
Contractor's Construction Schedule.
2. Division 1 Section "Execution Requirements" for procedures for coordinating general

installation and field-engineering services, including establishment of benchmarks and
control points.
3. Division 1 Section "Closeout Procedures" for coordinating Contract closeout.

COORDINATION

Coordination:  Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate
construction operations, included in different Sections, that depend on each other for proper
installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results where
installation of one part of the Work depends on installation of other components, before
or after its own installation.

2. Coordinate installation of different components with other contractors to ensure maximum
accessibility for required maintenance, service, and repair.
3. Make adequate provisions to accommodate items scheduled for later installation.

Prepare memoranda for distribution to each party involved, outlining special procedures
required for coordination. Include such items as required notices, reports, and list of attendees
at meetings.

1. Prepare similar memoranda for Owner and separate contractors if coordination of their
Work is required.
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Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activities and activities of other contractors to avoid conflicts
and to ensure orderly progress of the Work. Such administrative activities include, but are not
limited to, the following:

Preparation of Contractor's Construction Schedule.
Preparation of the Schedule of Values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Project closeout activities.

Startup and adjustment of systems.
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Conservation: Coordinate construction activities to ensure that operations are carried out with
consideration given to conservation of energy, water, and materials.

1. Salvage materials and equipment involved in performance of, but not actually
incorporated into, the Work. Refer to other Sections for disposition of salvaged materials
that are designated as Owner's property.

SUBMITTALS

Coordination Drawings: Prepare Coordination Drawings if limited space availability
necessitates maximum utilization of space for efficient installation of different components or if
coordination is required for installation of products and materials fabricated by separate entities.

1. Content:  Project-specific information, drawn accurately to scale. Do not base
Coordination Drawings on reproductions of the Contract Documents or standard printed
data. Include the following information, as applicable:

a. Indicate functional and spatial relationships of components of architectural,
structural, civil, mechanical, and electrical systems.

b. Indicate required installation sequences.

C. Indicate dimensions shown on the Contract Drawings and make specific note of

dimensions that appear to be in conflict with submitted equipment and minimum
clearance requirements. Provide alternate sketches to Architect for resolution of
such conflicts. Minor dimension changes and difficult installations will not be
considered changes to the Contract.

2. Sheet Size: At least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by 40
inches (750 by 1000 mm).

3. Number of Copies: Submit two opaque copies of each submittal. Architect, through
Construction Manager, will return one copy.

a. Submit five copies where Coordination Drawings are required for operation and
maintenance manuals.  Architect will retain two copies; remainder will be
returned. Mark up and retain one returned copy as a Project Record Drawing.

4. Refer to individual Sections for Coordination Drawing requirements for Work in those
Sections.

Key Personnel Names: Within 5 days of starting construction operations, submit a list of key
personnel assignments, including superintendent and other personnel in attendance at Project
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site. Identify individuals and their duties and responsibilities; list addresses and telephone
numbers, including home and office telephone numbers. Provide names, addresses, and
telephone numbers of individuals assigned as standbys in the absence of individuals assigned
to Project.

1. Post copies of list in Project meeting room, in temporary field office, and by each
temporary telephone. Keep list current at all times.
15 ADMINISTRATIVE AND SUPERVISORY PERSONNEL

A. General: In addition to Project superintendent, provide other administrative and supervisory
personnel as required for proper performance of the Work.

1. Include special personnel required for coordination of operations with other contractors.

1.6 PROJECT MEETINGS

A. General: Schedule and conduct meetings and conferences at Project site, unless otherwise
indicated.

1. Attendees: Inform participants and others involved, and individuals whose presence is
required, of date and time of each meeting. Notify Owner and Architect of scheduled
meeting dates and times.

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.

3. Minutes: Record significant discussions and agreements achieved. Distribute the
meeting minutes to everyone concerned, including Owner and Architect, within three
days of the meeting.

B. Preconstruction Conference: Schedule a preconstruction conference before starting

construction, at a time convenient to Owner, and Architect, but no later than 15 days after
execution of the Agreement. Hold the conference at Project site or another convenient location.
Conduct the meeting to review responsibilities and personnel assignments.

1. Attendees: Authorized representatives of Owner, Architect, and their consultants;
Contractor and its superintendent; major subcontractors; suppliers; and other concerned
parties shall attend the conference. All participants at the conference shall be familiar
with Project and authorized to conclude matters relating to the Work.

2. Agenda: Discuss items of significance that could affect progress, including the following:

Tentative construction schedule.

Phasing.

Critical work sequencing and long-lead items.
Designation of key personnel and their duties.
Procedures for processing field decisions and Change Orders.
Procedures for requests for interpretations (RFISs).
Procedures for testing and inspecting.

Procedures for processing Applications for Payment.
Distribution of the Contract Documents.

Submittal procedures.

Preparation of Record Documents.

Use of the premises.

Work restrictions.

Owner's occupancy requirements.
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Responsibility for temporary facilities and controls.
Construction waste management and recycling.
Parking availability.

Office, work, and storage areas.

Equipment deliveries and priorities.

First aid.

Security.

Progress cleaning.

Working hours.
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3. Minutes: Record and distribute meeting minutes.

C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each
construction activity that requires coordination with other construction.

1. Attendees: Installer and representatives of manufacturers and fabricators involved in or
affected by the installation and its coordination or integration with other materials and
installations that have preceded or will follow, shall attend the meeting. Advise Architect
of scheduled meeting dates.

2. Agenda: Review progress of other construction activities and preparations for the
particular activity under consideration, including requirements for the following:

The Contract Documents.

Options.

Related requests for interpretations (RFIs).
Related Change Orders.

Purchases.

Deliveries.

Submittals.

Review of mockups.

Possible conflicts.

Compatibility problems.

Time schedules.

Weather limitations.

Manufacturer's written recommendations.
Warranty requirements.

Compatibility of materials.

Acceptability of substrates.

Temporary facilities and controls.

Space and access limitations.
Regulations of authorities having jurisdiction.
Testing and inspecting requirements.
Installation procedures.

Coordination with other work.

Required performance results.

Protection of adjacent work.

Protection of construction and personnel.
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3. Record significant conference discussions, agreements, and disagreements, including
required corrective measures and actions.

4, Reporting: Distribute minutes of the meeting to each party present and to parties who
should have been present.

5. Do not proceed with installation if the conference cannot be successfully concluded.

Initiate whatever actions are necessary to resolve impediments to performance of the
Work and reconvene the conference at earliest feasible date.
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D. Progress Meetings:

meetings with preparation of payment requests.

1. Attendees:

other items of significance that could affect progress.

Conduct progress meetings at weekly intervals.

Coordinate dates of

In addition to representatives of Owner and Architect, each contractor,
subcontractor, supplier, and other entity concerned with current progress or involved in
planning, coordination, or performance of future activities shall be represented at these
meetings. All participants at the conference shall be familiar with Project and authorized
to conclude matters relating to the Work.

2. Agenda: Review and correct or approve minutes of previous progress meeting. Review

appropriate to status of Project.

a. Contractor's Construction Schedule:

Include topics for discussion as

Review progress since the last meeting.

Determine whether each activity is on time, ahead of schedule, or behind
schedule, in relation to Contractor's Construction Schedule. Determine how
construction behind schedule will be expedited; secure commitments from parties
involved to do so. Discuss whether schedule revisions are required to ensure that
current and subsequent activities will be completed within the Contract Time.

1) Review schedule for next period.
b. Review present and future needs of each entity present, including the following:

1) Interface requirements.

2) Sequence of operations.

3) Status of submittals.

4) Deliveries.

5) Off-site fabrication.

6) Access.

7 Site utilization.

8) Temporary facilities and controls.

9) Work hours.

10) Hazards and risks.

11) Progress cleaning.

12)  Quality and work standards.

13) Status of correction of deficient items.

14) Field observations.

15) Requests for interpretations (RFIs).

16) Status of proposal requests.

17) Pending changes.

18) Status of Change Orders.

19) Pending claims and disputes.

20) Documentation of information for payment requests.
3. Minutes: Record and distribute to Contractor the meeting minutes.
4. Reporting: Distribute minutes of the meeting to each party present and to parties who

should have been present.

a. Schedule Updating:

Revise Contractor's Construction Schedule after each

progress meeting where revisions to the schedule have been made or recognized.
Issue revised schedule concurrently with the report of each meeting.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01310
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SECTION 01320 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

11

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for documenting the progress
of construction during performance of the Work, including the following:

1. Contractor's Construction Schedule.

2. Submittals Schedule.

3. Daily construction reports.

4, Material location reports.

5. Field condition reports.

6. Special reports.

Related Sections include the following:

1. Division 1 Section "Payment Procedures"” for submitting the Schedule of Values.

2. Division 1 Section "Project Management and Coordination” for submitting and distributing
meeting and conference minutes.

3. Division 1 Section "Submittal Procedures" for submitting schedules and reports.

4, Division 1 Section "Quality Requirements" for submitting a schedule of tests and
inspections.

DEFINITIONS

Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring,
and controlling the construction project. Activities included in a construction schedule consume
time and resources.

1. Critical activities are activities on the critical path. They must start and finish on the
planned early start and finish times.

2. Predecessor Activity: An activity that precedes another activity in the network.

3. Successor Activity: An activity that follows another activity in the network.

Cost Loading: The allocation of the Schedule of Values for the completion of an activity as

scheduled. The sum of costs for all activities must equal the total Contract Sum, unless

otherwise approved by Architect.

Critical Path: The longest connected chain of interdependent activities through the network
schedule that establishes the minimum overall Project duration and contains no float.

Event: The starting or ending point of an activity.

Float: The measure of leeway in starting and completing an activity.
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1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a
jointly owned, expiring Project resource available to both parties as needed to meet
schedule milestones and Contract completion date.

2. Free float is the amount of time an activity can be delayed without adversely affecting the
early start of the successor activity.
3. Total float is the measure of leeway in starting or completing an activity without adversely

affecting the planned Project completion date.

F. Major Area: A story of construction, a separate building, or a similar significant construction
element.

G. Milestone: A key or critical point in time for reference or measurement.

14 SUBMITTALS

A. Submittals Schedule: Submit three copies of schedule. Arrange the following information in a
tabular format:

Scheduled date for first submittal.

Specification Section number and title.

Submittal category (action or informational).

Name of subcontractor.

Description of the Work covered.

Scheduled date for Architect's final release or approval.
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B. Preliminary Construction Schedule: Submit two opaque copies.

1. Approval of cost-loaded preliminary construction schedule will not constitute approval of
Schedule of Values for cost-loaded activities.

C. Contractor's Construction Schedule: Submit two opaque copies of initial schedule, large
enough to show entire schedule for entire construction period.

1. Submit an electronic copy of schedule, using software indicated, on CD-R, and labeled to
comply with requirements for submittals. Include type of schedule (Initial or Updated)
and date on label.

D. Daily Construction Reports: Submit two copies at monthly intervals.
E. Material Location Reports: Submit two copies at monthly intervals.

F. Field Condition Reports: Submit two copies at time of discovery of differing conditions.

G. Special Reports: Submit two copies at time of unusual event.

15 COORDINATION

A. Coordinate Contractor's Construction Schedule with the Schedule of Values, list of
subcontracts, Submittals Schedule, progress reports, payment requests, and other required
schedules and reports.

1. Secure time commitments for performing critical elements of the Work from parties
involved.
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2. Coordinate each construction activity in the network with other activities and schedule
them in proper sequence.

PART 2 - PRODUCTS

21

2.2

A.

SUBMITTALS SCHEDULE

Preparation: Submit a schedule of submittals, arranged in chronological order by dates
required by construction schedule. Include time required for review, resubmittal, ordering,
manufacturing, fabrication, and delivery when establishing dates.

1. Coordinate Submittals Schedule with list of subcontracts, the Schedule of Values, and
Contractor's Construction Schedule.
2. Initial Submittal:  Submit concurrently with preliminary bar-chart schedule. Include

submittals required during the first 60 days of construction. List those required to
maintain orderly progress of the Work and those required early because of long lead time
for manufacture or fabrication.

a. At Contractor's option, show submittals on the Preliminary Construction Schedule,
instead of tabulating them separately.

3. Final Submittal: Submit concurrently with the first complete submittal of Contractor's
Construction Schedule.

CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

Procedures:  Comply with procedures contained in AGC's "Construction Planning &
Scheduling."

Time Frame: Extend schedule from date established for the Notice to Proceed to date of
Substantial Completion.

1. Contract completion date shall not be changed by submission of a schedule that shows
an early completion date, unless specifically authorized by Change Order.

Activities: Treat each story or separate area as a separate numbered activity for each principal
element of the Work. Comply with the following:

1. Activity Duration: Define activities so no activity is longer than 20 days, unless
specifically allowed by Architect.

2. Submittal Review Time: Include review and resubmittal times indicated in Division 1
Section "Submittal Procedures” in schedule. Coordinate submittal review times in
Contractor's Construction Schedule with Submittals Schedule.

3. Startup and Testing Time: Include not less than 10 days for startup and testing.

4, Substantial Completion: Indicate completion in advance of date established for
Substantial Completion, and allow time for Architect's administrative procedures
necessary for certification of Substantial Completion.

Constraints: Include constraints and work restrictions indicated in the Contract Documents and
as follows in schedule, and show how the sequence of the Work is affected.
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2.3

1. Phasing: Arrange list of activities on schedule by phase.
2. Work under More Than One Contract: Include a separate activity for each contract.
3. Work by Owner: Include a separate activity for each portion of the Work performed by
Owner.
4, Work Restrictions: Show the effect of the following items on the schedule:
a. Coordination with existing construction.
b. Limitations of continued occupancies.
C. Uninterruptible services.
d. Partial occupancy before Substantial Completion.
e. Use of premises restrictions.
f. Provisions for future construction.
g. Seasonal variations.
h. Environmental control.
5. Work Stages: Indicate important stages of construction for each major portion of the
Work, including, but not limited to, the following:
a. Subcontract awards.
b. Submittals.
C. Purchases.
d. Mockups.
e. Fabrication.
f. Sample testing.
g. Deliveries.
h. Installation.
i. Tests and inspections.
j- Adjusting.
k. Curing.
l. Startup and placement into final use and operation.
6. Area Separations: ldentify each major area of construction for each major portion of the

Work. Indicate where each construction activity within a major area must be sequenced
or integrated with other construction activities to provide for the following:

Structural completion.

Permanent space enclosure.
Completion of mechanical installation.
Completion of electrical installation.
Substantial Completion.

caoow

Contract Modifications: For each proposed contract modification and concurrent with its
submission, prepare a time-impact analysis using fragnets to demonstrate the effect of the
proposed change on the overall project schedule.

PRELIMINARY CONSTRUCTION SCHEDULE

Bar-Chart Schedule: Submit preliminary horizontal bar-chart-type construction schedule within
seven days of date established for the Notice to Proceed.

Preparation: Indicate each significant construction activity separately. Identify first workday of
each week with a continuous vertical line. Outline significant construction activities for first 60
days of construction. Include skeleton diagram for the remainder of the Work and a cash
requirement prediction based on indicated activities.
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2.4

2.5

2.6

CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART)

Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal Gantt-chart-type,
Contractor's Construction Schedule within 15 days of date established for the Notice to
Proceed. Base schedule on the Preliminary Construction Schedule and whatever updating and
feedback was received since the start of Project.

Preparation: Indicate each significant construction activity separately. Identify first workday of
each week with a continuous vertical line.

1. For construction activities that require 1 month or longer to complete, indicate an
estimated completion percentage in 10 percent increments within time bar.

REPORTS

Daily Construction Reports: Prepare a daily construction report recording the following
information concerning events at Project site:

List of subcontractors at Project site.

List of separate contractors at Project site.

Approximate count of personnel at Project site.

Equipment at Project site.

Material deliveries.

High and low temperatures and general weather conditions.
Accidents.

Meetings and significant decisions.

Unusual events (refer to special reports).

10. Stoppages, delays, shortages, and losses.

11. Meter readings and similar recordings.

12. Emergency procedures.

13. Orders and requests of authorities having jurisdiction.

14. Change Orders received and implemented.

15. Construction Change Directives received and implemented.
16. Services connected and disconnected.

17.  Equipment or system tests and startups.

18. Partial Completions and occupancies.

19. Substantial Completions authorized.

CoNoOA~®WNE

Material Location Reports: At monthly intervals, prepare and submit a comprehensive list of
materials delivered to and stored at Project site. List shall be cumulative, showing materials
previously reported plus items recently delivered. Include with list a statement of progress on
and delivery dates for materials or items of equipment fabricated or stored away from Project
site.

Field Condition Reports: Immediately on discovery of a difference between field conditions and
the Contract Documents, prepare and submit a detailed report. Submit with a request for
interpretation.  Include a detailed description of the differing conditions, together with
recommendations for changing the Contract Documents.

SPECIAL REPORTS

General: Submit special reports directly to Owner within one day(s) of an occurrence.
Distribute copies of report to parties affected by the occurrence.
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B.

Reporting Unusual Events: When an event of an unusual and significant nature occurs at
Project site, whether or not related directly to the Work, prepare and submit a special report.
List chain of events, persons participating, response by Contractor's personnel, evaluation of
results or effects, and similar pertinent information. Advise Owner in advance when these
events are known or predictable.

PART 3 - EXECUTION

3.1

A.

B.

CONTRACTOR'S CONSTRUCTION SCHEDULE

Contractor's Construction Schedule Updating: At monthly intervals, update schedule to reflect
actual construction progress and activities. Issue schedule one week before each regularly
scheduled progress meeting.

1.

2.

3.

Revise schedule immediately after each meeting or other activity where revisions have
been recognized or made. Issue updated schedule concurrently with the report of each
such meeting.

Include a report with updated schedule that indicates every change, including, but not
limited to, changes in logic, durations, actual starts and finishes, and activity durations.
As the Work progresses, indicate Actual Completion percentage for each activity.

Distribution: Distribute copies of approved schedule to Architect, Owner, separate contractors,
testing and inspecting agencies, and other parties identified by Contractor with a need-to-know
schedule responsibility.

1.
2.

Post copies in Project meeting rooms and temporary field offices.

When revisions are made, distribute updated schedules to the same parties and post in
the same locations. Delete parties from distribution when they have completed their
assigned portion of the Work and are no longer involved in performance of construction
activities.

END OF SECTION 01320
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SECTION 01330 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

11

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for submitting Shop
Drawings, Product Data, Samples, and other submittals.

Related Sections include the following:

1. Division 1 Section "Payment Procedures" for submitting Applications for Payment and the
Schedule of Values.

2. Division 1 Section "Project Management and Coordination” for submitting and distributing
meeting and conference minutes and for submitting Coordination Drawings.

3. Division 1 Section "Quality Requirements" for submitting test and inspection reports and
for mockup requirements.

4, Division 1 Section "Closeout Procedures” for submitting warranties.

5. Divisions 2 through 16 Sections for specific requirements for submittals in those Sections.

DEFINITIONS

Action Submittals: Written and graphic information that requires Architect's responsive action.
Informational Submittals: Written information that does not require Architect's responsive
action. Submittals may be rejected for not complying with requirements.

SUBMITTAL PROCEDURES

General: Electronic copies of CAD Drawings of the Contract Drawings will not be provided by
Architect for Contractor's use in preparing submittals.

Coordination:  Coordinate preparation and processing of submittals with performance of
construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals,
and related activities that require sequential activity.
2. Coordinate transmittal of different types of submittals for related parts of the Work so

processing will not be delayed because of need to review submittals concurrently for
coordination.

a. Architect reserves the right to withhold action on a submittal requiring coordination
with other submittals until related submittals are received.
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C. Submittals Schedule: Comply with requirements in Division 1 Section "Construction Progress
Documentation” for list of submittals and time requirements for scheduled performance of
related construction activities.

D. Processing Time: Allow enough time for submittal review, including time for resubmittals, as
follows. Time for review shall commence on Architect's receipt of submittal. No extension of
the Contract Time will be authorized because of failure to transmit submittals enough in
advance of the Work to permit processing, including resubmittals.

1. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time if
coordination with subsequent submittals is required. Architect will advise Contractor
when a submittal being processed must be delayed for coordination.

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner
as initial submittal.

3. Resubmittal Review: Allow 15 days for review of each resubmittal.

4, Sequential Review: Where sequential review of submittals by Architect's consultants,

Owner, or other parties is indicated, allow 21 days for initial review of each submittal.

5. Concurrent Consultant Review: Where the Contract Documents indicate that submittals
may be transmitted simultaneously to Architect and to Architect's consultants, allow 15
days for review of each submittal. Submittal will be returned to Architect before being
returned to Contractor.

E. Identification: Place a permanent label or title block on each submittal for identification.

1. Indicate name of firm or entity that prepared each submittal on label or title block.

2. Provide a space approximately 6 by 8 inches (150 by 200 mm) on label or beside title
block to record Contractor's review and approval markings and action taken by Architect.

3. Include the following information on label for processing and recording action taken:

Project name.

Date.

Name and address of Architect.

Name and address of Contractor.

Name and address of subcontractor.

Name and address of supplier.

Name of manufacturer.

Submittal number or other unique identifier, including revision identifier.

S@moao0 oy

1) Submittal number shall use Specification Section number followed by a
decimal point and then a sequential number (e.g., 06100.01). Resubmittals
shall include an alphabetic suffix after another decimal point (e.g.,
06100.01.A).

i Number and title of appropriate Specification Section.

j- Drawing number and detail references, as appropriate.

k. Location(s) where product is to be installed, as appropriate.
I Other necessary identification.

F. Deviations: Highlight, encircle, or otherwise specifically identify deviations from the Contract
Documents on submittals.

G. Additional Copies: Unless additional copies are required for final submittal, and unless Architect
observes noncompliance with provisions in the Contract Documents, initial submittal may serve
as final submittal.
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H.

J.

K.

1. Submit one copy of submittal to concurrent reviewer in addition to specified number of
copies to Architect.

2. Additional copies submitted for maintenance manuals will be marked with action taken
and will be returned.

Transmittal: Package each submittal individually and appropriately for transmittal and handling.
Transmit each submittal using a transmittal form. Architect will return submittals, without
review, received from sources other than Contractor.

1. Transmittal Form: Use AIA Document G810.

2. On an attached separate sheet, prepared on Contractor's letterhead, record relevant
information, requests for data, revisions other than those requested by Architect on
previous submittals, and deviations from requirements in the Contract Documents,
including minor variations and limitations. Include same label information as related
submittal.

Resubmittals: Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.

2. Note date and content of revision in label or title block and clearly indicate extent of
revision.

3. Resubmit submittals until they are marked "Reviewed".

Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of
construction activities. Show distribution on transmittal forms.

Use for Construction: Use only final submittals with mark indicating "Reviewed" taken by
Architect.

PART 2 - PRODUCTS

21

A.

B.

ACTION SUBMITTALS
General: Prepare and submit Action Submittals required by individual Specification Sections.

Product Data: Collect information into a single submittal for each element of construction and
type of product or equipment.

1. If information must be specially prepared for submittal because standard printed data are
not suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.

3. Include the following information, as applicable:

Manufacturer's written recommendations.

Manufacturer's product specifications.

Manufacturer's installation instructions.

Standard color charts.

Manufacturer's catalog cuts.

Wiring diagrams showing factory-installed wiring.

Printed performance curves.

Operational range diagrams.

Se@roa0oTy
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Mill reports.

Standard product operation and maintenance manuals.
Compliance with specified referenced standards.
Testing by recognized testing agency.

Application of testing agency labels and seals.
Notation of coordination requirements.

Submit Product Data before or concurrent with Samples.

Number of Copies: Submit three copies of Product Data, unless otherwise indicated.
Architect will return two copies. Mark up and retain one returned copy as a Project
Record Document.

ok

C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base
Shop Drawings on reproductions of the Contract Documents or standard printed data.

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:

Dimensions.

Identification of products.

Fabrication and installation drawings.

Roughing-in and setting diagrams.

Wiring diagrams showing field-installed wiring, including power, signal, and control
wiring.

Shopwork manufacturing instructions.

Templates and patterns.

Schedules.

Design calculations.

Compliance with specified standards.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

Relationship to adjoining construction clearly indicated.

Seal and signature of professional engineer if specified.

Wiring Diagrams: Differentiate between manufacturer-installed and field-installed
wiring.

caoow
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2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by
40 inches (750 by 1000 mm).

3. Number of Copies: Submit three opaque copies of each submittal, unless copies are
required for operation and maintenance manuals. Submit five copies where copies are
required for operation and maintenance manuals. Architect will retain two copies;
remainder will be returned.

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between
submittal and actual component as delivered and installed.

1. Transmit Samples that contain multiple, related components such as accessories
together in one submittal package.
2. Identification: Attach label on unexposed side of Samples that includes the following:

a Generic description of Sample.

b. Product name and name of manufacturer.

c Sample source.

d Number and title of appropriate Specification Section.
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3. Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity. Sample sets may be
used to determine final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition at time
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's

property, are the property of Contractor.

4, Samples for Initial Selection: Submit manufacturer's color charts consisting of units or
sections of units showing the full range of colors, textures, and patterns available.

a. Number of Samples: Submit one full set(s) of available choices where color,
pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line. Architect will return submittal with options selected.

5. Samples for Verification: Submit full-size units or Samples of size indicated, prepared
from same material to be used for the Work, cured and finished in manner specified, and
physically identical with material or product proposed for use, and that show full range of
color and texture variations expected. Samples include, but are not limited to, the
following: partial sections of manufactured or fabricated components; small cuts or
containers of materials; complete units of repetitively used materials; swatches showing
color, texture, and pattern; color range sets; and components used for independent
testing and inspection.

a. Number of Samples: Submit three sets of Samples. Architect will retain two
Sample sets; remainder will be returned.

1) Submit a single Sample where assembly details, workmanship, fabrication
techniques, connections, operation, and other similar characteristics are to
be demonstrated.

2) If variation in color, pattern, texture, or other characteristic is inherent in
material or product represented by a Sample, submit at least three sets of
paired units that show approximate limits of variations.

E. Product Schedule or List: As required in individual Specification Sections, prepare a written
summary indicating types of products required for the Work and their intended location. Include
the following information in tabular form:

Type of product. Include unique identifier for each product.

Number and name of room or space.

Location within room or space.

Number of Copies: Submit three copies of product schedule or list, unless otherwise
indicated. Architect will return two copies.

e

a. Mark up and retain one returned copy as a Project Record Document.

F. Contractor's Construction Schedule: Comply with requirements specified in Division 1 Section
"Construction Progress Documentation™ for Construction Manager's action.

G. Submittals Schedule: Comply with requirements specified in Division 1 Section "Construction
Progress Documentation.”
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2.2

Application for Payment: Comply with requirements specified in Division 1 Section "Payment
Procedures."

Schedule of Values: Comply with requirements specified in Division 1 Section "Payment
Procedures."

Subcontract List: Prepare a written summary identifying individuals or firms proposed for each
portion of the Work, including those who are to furnish products or equipment fabricated to a
special design. Include the following information in tabular form:

1. Name, address, and telephone number of entity performing subcontract or supplying
products.

2. Number and title of related Specification Section(s) covered by subcontract.

3. Drawing number and detail references, as appropriate, covered by subcontract.

4, Number of Copies: Submit three copies of subcontractor list, unless otherwise indicated.

Architect will return two copies.

a. Mark up and retain one returned copy as a Project Record Document.

INFORMATIONAL SUBMITTALS

General: Prepare and submit Informational Submittals required by other Specification Sections.

1. Number of Copies: Submit two copies of each submittal, unless otherwise indicated.
Architect will not return copies.
2. Certificates and Certifications: Provide a notarized statement that includes signature of

entity responsible for preparing certification. Certificates and certifications shall be
signed by an officer or other individual authorized to sign documents on behalf of that
entity.

3. Test and Inspection Reports: Comply with requirements specified in Division 1 Section
"Quality Requirements."

Welding Certificates: Prepare written certification that welding procedures and personnel
comply with requirements in the Contract Documents. Submit record of Welding Procedure
Specification (WPS) and Procedure Qualification Record (PQR) on AWS forms. Include names
of firms and personnel certified.

Installer Certificates: Prepare written statements on manufacturer's letterhead certifying that
Installer complies with requirements in the Contract Documents and, where required, is
authorized by manufacturer for this specific Project.

Manufacturer Certificates: Prepare written statements on manufacturer's letterhead certifying
that manufacturer complies with requirements in the Contract Documents. Include evidence of
manufacturing experience where required.

Product Certificates: Prepare written statements on manufacturer's letterhead certifying that
product complies with requirements in the Contract Documents.

Material Certificates: Prepare written statements on manufacturer's letterhead certifying that
material complies with requirements in the Contract Documents.

Material Test Reports: Prepare reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting test results of material for compliance with
requirements in the Contract Documents.
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2.3

Product Test Reports: Prepare written reports indicating current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or
on comprehensive tests performed by a qualified testing agency.

Preconstruction Test Reports: Prepare reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of tests performed before installation
of product, for compliance with performance requirements in the Contract Documents.

Field Test Reports: Prepare reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting results of field tests performed either during
installation of product or after product is installed in its final location, for compliance with
requirements in the Contract Documents.

Maintenance Data: Prepare written and graphic instructions and procedures for operation and
normal maintenance of products and equipment. Comply with requirements specified in
Division 1 Section "Operation and Maintenance Data."

Manufacturer's Instructions:  Prepare written or published information that documents
manufacturer's recommendations, guidelines, and procedures for installing or operating a
product or equipment. Include name of product and name, address, and telephone number of
manufacturer. Include the following, as applicable:

Preparation of substrates.

Required substrate tolerances.

Sequence of installation or erection.

Required installation tolerances.

Required adjustments.

Recommendations for cleaning and protection.

ogkrwnE

Manufacturer's Field Reports: Prepare written information documenting factory-authorized
service representative's tests and inspections. Include the following, as applicable:

1. Name, address, and telephone number of factory-authorized service representative
making report.

2. Statement on condition of substrates and their acceptability for installation of product.

3. Statement that products at Project site comply with requirements.

4. Summary of installation procedures being followed, whether they comply with
requirements and, if not, what corrective action was taken.

5. Results of operational and other tests and a statement of whether observed performance
complies with requirements.

6. Statement whether conditions, products, and installation will affect warranty.

7 Other required items indicated in individual Specification Sections.

Insurance Certificates and Bonds: Prepare written information indicating current status of
insurance or bonding coverage. Include name of entity covered by insurance or bond, limits of
coverage, amounts of deductibles, if any, and term of the coverage.

DELEGATED DESIGN

Performance and Design Criteria: Where professional design services or certifications by a
design professional are specifically required of Contractor by the Contract Documents, provide
products and systems complying with specific performance and design criteria indicated.

TAX COMMISSION UPGRADE HEARING ROOM
SUBMITTAL PROCEDURES 01330-7



B.

1. If criteria indicated are not sufficient to perform services or certification required, submit a
written request for additional information to Architect.

Delegated-Design Submittal: In addition to Shop Drawings, Product Data, and other required
submittals, submit three copies of a statement, signed and sealed by the responsible design
professional, for each product and system specifically assigned to Contractor to be designed or
certified by a design professional.

1. Indicate that products and systems comply with performance and design criteria in the
Contract Documents. Include list of codes, loads, and other factors used in performing
these services.

PART 3 - EXECUTION

3.1

3.2

A.

B.

A.

CONTRACTOR'S REVIEW

Review each submittal and check for coordination with other Work of the Contract and for
compliance with the Contract Documents. Note corrections and field dimensions. Mark with
approval stamp before submitting to Architect

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project hame
and location, submittal number, Specification Section title and number, name of reviewer, date
of Contractor's approval, and statement certifying that submittal has been reviewed, checked,
and approved for compliance with the Contract Documents.

ARCHITECT'S ACTION

General: Architect will not review submittals that do not bear Contractor's approval stamp and
will return them without action.

Action Submittals: Architect will review each submittal, make marks to indicate corrections or
modifications required, and return it. Architect will stamp each submittal with an action stamp
and will mark stamp appropriately to indicate action taken.

Informational Submittals: Architect will review each submittal and will not return it, or will return
it if it does not comply with requirements. Architect will forward each submittal to appropriate

party.

Partial submittals are not acceptable, will be considered nonresponsive, and will be returned
without review.

Submittals not required by the Contract Documents may not be reviewed and may be
discarded.

END OF SECTION 01330
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SECTION 01400 - QUALITY REQUIREMENTS

PART 1 - GENERAL

11

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for quality assurance and
quality control.

Testing and inspecting services are required to verify compliance with requirements specified or
indicated. These services do not relieve Contractor of responsibility for compliance with the
Contract Document requirements.

1. Specific quality-assurance and -control requirements for individual construction activities
are specified in the Sections that specify those activities. Requirements in those
Sections may also cover production of standard products.

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document
requirements.

3. Requirements for Contractor to provide quality-assurance and -control services required
by Architect, Owner, or authorities having jurisdiction are not limited by provisions of this
Section.

Related Sections include the following:

1. Division 1 Section "Construction Progress Documentation” for developing a schedule of
required tests and inspections.

2. Divisions 2 through 16 Sections for specific test and inspection requirements.

DEFINITIONS

Quality-Assurance Services: Activities, actions, and procedures performed before and during
execution of the Work to guard against defects and deficiencies and substantiate that proposed
construction will comply with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during and after
execution of the Work to evaluate that actual products incorporated into the Work and
completed construction comply with requirements.  Services do not include contract
enforcement activities performed by Architect.

Mockups: Full-size, physical assemblies that are constructed on-site. Mockups are used to
verify selections made under sample submittals, to demonstrate aesthetic effects and, where
indicated, qualities of materials and execution, and to review construction, coordination, testing,
or operation; they are not Samples. Approved mockups establish the standard by which the
Work will be judged.
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15

Preconstruction Testing: Tests and inspections that are performed specifically for the Project
before products and materials are incorporated into the Work to verify performance or
compliance with specified criteria.

Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to
establish product performance and compliance with industry standards.

Source Quality-Control Testing: Tests and inspections that are performed at the source, i.e.,
plant, mill, factory, or shop.

Field Quality-Control Testing: Tests and inspections that are performed on-site for installation
of the Work and for completed Work.

Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing
laboratory shall mean the same as testing agency.

Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation,
including installation, erection, application, and similar operations.

1. Using a term such as "carpentry" does not imply that certain construction activities must
be performed by accredited or unionized individuals of a corresponding generic name,
such as "carpenter.” It also does not imply that requirements specified apply exclusively
to tradespeople of the corresponding generic name.

Experienced: When used with an entity, "experienced" means having successfully completed a
minimum of five previous projects similar in size and scope to this Project; being familiar with
special requirements indicated; and having complied with requirements of authorities having
jurisdiction.

CONFLICTING REQUIREMENTS

General: If compliance with two or more standards is specified and the standards establish
different or conflicting requirements for minimum quantities or quality levels, comply with the
most stringent requirement. Refer uncertainties and requirements that are different, but
apparently equal, to Architect for a decision before proceeding.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be
the minimum provided or performed. The actual installation may comply exactly with the
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.
To comply with these requirements, indicated numeric values are minimum or maximum, as
appropriate, for the context of requirements. Refer uncertainties to Architect for a decision
before proceeding.

SUBMITTALS

Schedule of Tests and Inspections: Prepare in tabular form and include the following:
Specification Section number and title.

Description of test and inspection.

Identification of applicable standards.
Identification of test and inspection methods.

el
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Number of tests and inspections required.

Time schedule or time span for tests and inspections.
Entity responsible for performing tests and inspections.
Requirements for obtaining samples.

Unique characteristics of each quality-control service.

©CoNOO,

B. Reports: Prepare and submit certified written reports that include the following:

Date of issue.

Project title and number.

Name, address, and telephone number of testing agency.

Dates and locations of samples and tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

0. Record of temperature and weather conditions at time of sample taking and testing and
inspecting.

11. Comments or professional opinion on whether tested or inspected Work complies with

the Contract Document requirements.
12. Name and signature of laboratory inspector.
13. Recommendations on retesting and reinspecting.

BOo~NOOA~AWNE

C. Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses,
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee
payments, judgments, correspondence, records, and similar documents, established for
compliance with standards and regulations bearing on performance of the Work.

1.6 QUALITY ASSURANCE

A. General: Qualifications paragraphs in this Article establish the minimum qualification levels
required; individual Specification Sections specify additional requirements.

B. Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling
work similar in material, design, and extent to that indicated for this Project, whose work has
resulted in construction with a record of successful in-service performance.

C. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar
to those indicated for this Project and with a record of successful in-service performance, as
well as sufficient production capacity to produce required units.

D. Fabricator Qualifications: A firm experienced in producing products similar to those indicated
for this Project and with a record of successful in-service performance, as well as sufficient
production capacity to produce required units.

E. Professional Engineer Qualifications: A professional engineer who is legally qualified to
practice in jurisdiction where Project is located and who is experienced in providing engineering
services of the kind indicated. Engineering services are defined as those performed for
installations of the system, assembly, or product that are similar to those indicated for this
Project in material, design, and extent.
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F. Specialists: Certain sections of the Specifications require that specific construction activities
shall be performed by entities who are recognized experts in those operations. Specialists shall
satisfy qualification requirements indicated and shall be engaged for the activities indicated.

1. Requirement for specialists shall not supersede building codes and regulations governing
the Work.

G. Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the
experience and capability to conduct testing and inspecting indicated, as documented according
to ASTM E 548; and with additional qualifications specified in individual Sections; and where
required by authorities having jurisdiction, that is acceptable to authorities.

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
2. NVLAP: A testing agency accredited according to NIST's National Voluntary Laboratory
Accreditation Program.

H. Factory-Authorized Service Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to inspect installation of
manufacturer's products that are similar in material, design, and extent to those indicated for
this Project.

l. Preconstruction Testing: Where testing agency is indicated to perform preconstruction testing
for compliance with specified requirements for performance and test methods, comply with the

following:
1. Contractor responsibilities include the following:

a. Provide test specimens representative of proposed products and construction.

b. Submit specimens in a timely manner with sufficient time for testing and analyzing
results to prevent delaying the Work.

C. Provide sizes and configurations of test assemblies, mockups, and laboratory
mockups to adequately demonstrate capability of products to comply with
performance requirements.

d. Build site-assembled test assemblies and mockups using installers who will
perform same tasks for Project.

e. Build laboratory mockups at testing facility using personnel, products, and methods
of construction indicated for the completed Work.

f. When testing is complete, remove test specimens, assemblies, mockups, and
laboratory mockups; do not reuse products on Project.

2. Testing Agency Responsibilities: Submit a certified written report of each test, inspection,

and similar quality-assurance service to Architect, with copy to Contractor. Interpret tests
and inspections and state in each report whether tested and inspected work complies
with or deviates from the Contract Documents.

J. Mockups: Before installing portions of the Work requiring mockups, build mockups for each
form of construction and finish required to comply with the following requirements, using
materials indicated for the completed Work:

1. Build mockups in location and of size indicated or, if not indicated, as directed by
Architect.

2. Notify Architect seven days in advance of dates and times when mockups will be
constructed.

3. Demonstrate the proposed range of aesthetic effects and workmanship.

4, Obtain Architect's approval of mockups before starting work, fabrication, or construction.
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1.7

a. Allow seven days for initial review and each re-review of each mockup.

5. Maintain mockups during construction in an undisturbed condition as a standard for
judging the completed Work.
6. Demolish and remove mockups when directed, unless otherwise indicated.

QUALITY CONTROL

Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility,
Owner will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing
agencies engaged and a description of types of testing and inspecting they are engaged
to perform.

2. Costs for retesting and reinspecting construction that replaces or is necessitated by work

that failed to comply with the Contract Documents will be charged to Contractor.

Tests and inspections not explicitly assigned to Owner are Contractor's responsibility. Unless
otherwise indicated, provide quality-control services specified and those required by authorities
having jurisdiction. Perform quality-control services required of Contractor by authorities having
jurisdiction, whether specified or not.

1. Where services are indicated as Contractor's responsibility, engage a qualified testing
agency to perform these quality-control services.

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in
writing by Owner.

2. Notify testing agencies at least 24 hours in advance of time when Work that requires
testing or inspecting will be performed.

3. Where quality-control services are indicated as Contractor's responsibility, submit a
certified written report, in duplicate, of each quality-control service.

4, Testing and inspecting requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.

5. Submit additional copies of each written report directly to authorities having jurisdiction,

when they so direct.

Manufacturer's Field Services: Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation, including
service connections. Report results in writing as specified in Division 1 Section "Submittal
Procedures."

Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's
responsibility, provide quality-control services, including retesting and reinspecting, for
construction that replaced Work that failed to comply with the Contract Documents.

Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of
duties. Provide qualified personnel to perform required tests and inspections.

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the
Work during performance of its services.
2. Determine the location from which test samples will be taken and in which in-situ tests

are conducted.

TAX COMMISSION UPGRADE HEARING ROOM
QUALITY REQUIREMENTS 01400-5



3. Conduct and interpret tests and inspections and state in each report whether tested and
inspected work complies with or deviates from requirements.

4, Submit a certified written report, in duplicate, of each test, inspection, and similar quality-
control service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or
approve or accept any portion of the Work.

6. Do not perform any duties of Contractor.

F. Associated Services: Cooperate with agencies performing required tests, inspections, and
similar quality-control services, and provide reasonable auxiliary services as requested. Notify
agency sufficiently in advance of operations to permit assignment of personnel. Provide the
following:

1. Access to the Work.

2. Incidental labor and facilities necessary to facilitate tests and inspections.

3 Adequate quantities of representative samples of materials that require testing and
inspecting. Assist agency in obtaining samples.

4, Facilities for storage and field curing of test samples.

5. Delivery of samples to testing agencies.

6. Preliminary design mix proposed for use for material mixes that require control by testing
agency.

7. Security and protection for samples and for testing and inspecting equipment at Project
site.

G. Coordination: Coordinate sequence of activities to accommodate required quality-assurance
and -control services with a minimum of delay and to avoid necessity of removing and replacing
construction to accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

1.8 SPECIAL TESTS AND INSPECTIONS

A. Special Tests and Inspections: Owner will engage a qualified testing agency/special inspector
to conduct special tests and inspections required by authorities having jurisdiction as the
responsibility of Owner, and as follows:

B. Special Tests and Inspections: Conducted by a qualified testing agency/special inspector as
required by authorities having jurisdiction, as indicated in individual Specification Sections, and

as follows:

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures
and reviewing the completeness and adequacy of those procedures to perform the Work.

2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in
the Work during performance of its services.

3. Submitting a certified written report of each test, inspection, and similar quality-control
service to Architect with copy to Contractor and to authorities having jurisdiction.

4, Submitting a final report of special tests and inspections at Substantial Completion, which
includes a list of unresolved deficiencies.

5. Interpreting tests and inspections and stating in each report whether tested and inspected
work complies with or deviates from the Contract Documents.

6. Retesting and reinspecting corrected work.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

3.2

A.

TEST AND INSPECTION LOG
Prepare a record of tests and inspections. Include the following:

Date test or inspection was conducted.

Description of the Work tested or inspected.

Date test or inspection results were transmitted to Architect.

Identification of testing agency or special inspector conducting test or inspection.

PwnhpE

Maintain log at Project site. Post changes and modifications as they occur. Provide access to
test and inspection log for Architect's reference during normal working hours.
REPAIR AND PROTECTION

General: On completion of testing, inspecting, sample taking, and similar services, repair
damaged construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other
Specification Sections. Restore patched areas and extend restoration into adjoining
areas with durable seams that are as invisible as possible.

Protect construction exposed by or for quality-control service activities.

Repair and protection are Contractor's responsibility, regardless of the assignment of

responsibility for quality-control services.

END OF SECTION 01400
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SECTION 01420 - REFERENCES

PART 1 - GENERAL

11

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

DEFINITIONS

General: Basic Contract definitions are included in the Conditions of the Contract.

"Approved": When used to convey Architect's action on Contractor's submittals, applications,
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the
Conditions of the Contract.

"Directed”: A command or instruction by Architect. Other terms including "requested,"

"authorized," "selected," "approved," "required," and "permitted" have the same meaning as
"directed."

"Indicated": Requirements expressed by graphic representations or in written form on
Drawings, in Specifications, and in other Contract Documents. Other terms including "shown,"
"noted," "scheduled," and "specified" have the same meaning as "indicated."

"Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having
jurisdiction, and rules, conventions, and agreements within the construction industry that control
performance of the Work.

"Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly,
installation, and similar operations.

"Install":  Operations at Project site including unloading, temporarily storing, unpacking,
assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing,
protecting, cleaning, and similar operations.

"Provide": Furnish and install, complete and ready for the intended use.

"Project Site": Space available for performing construction activities. The extent of Project site
is shown on Drawings and may or may not be identical with the description of the land on which
Project is to be built.

INDUSTRY STANDARDS

Applicability of Standards: Unless the Contract Documents include more stringent
requirements, applicable construction industry standards have the same force and effect as if
bound or copied directly into the Contract Documents to the extent referenced. Such standards
are made a part of the Contract Documents by reference.
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B. Publication Dates: Comply with standards in effect as of date of the Contract Documents,
unless otherwise indicated.

C. Copies of Standards: Each entity engaged in construction on Project should be familiar with
industry standards applicable to its construction activity. Copies of applicable standards are not
bound with the Contract Documents.

1. Where copies of standards are needed to perform a required construction activity, obtain
copies directly from publication source.

D. Abbreviations and Acronyms for Standards and Regulations: Where abbreviations and
acronyms are used in Specifications or other Contract Documents, they shall mean the
recognized name of the standards and regulations.

1.4 ABBREVIATIONS AND ACRONYMS

A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other

Contract Documents, they shall mean the recognized name of the entities indicated in Gale

Research's "Encyclopedia of Associations” or in Columbia Books' "National Trade &
Professional Associations of the U.S."

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01420
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SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes requirements for temporary facilities and controls, including temporary
utilities, support facilities, and security and protection facilities.

B. Temporary utilities include, but are not limited to, the following:

Sewers and drainage.

Water service and distribution.

Sanitary facilities, including toilets, wash facilities, and drinking-water facilities.
Heating and cooling facilities.

Ventilation.

Electric power service.

Lighting.

Telephone service.

ONoO~WNE

C. Support facilities include, but are not limited to, the following:

Temporary roads and paving.

Dewatering facilities and drains.

Project identification and temporary signs.

Waste disposal facilities.

Field offices.

Storage and fabrication sheds.

Lifts and hoists.

Temporary stairs.

Construction aids and miscellaneous services and facilities.

CoNOOA~LONE

D. Security and protection facilities include, but are not limited to, the following:

Environmental protection.
Stormwater control.

Tree and plant protection.

Pest control.

Site enclosure fence.

Security enclosure and lockup.
Barricades, warning signs, and lights.
Temporary enclosures.

Fire protection.

CoNOA~WNE
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1.3 DEFINITIONS

A. Permanent Enclosure: As determined by Architect, permanent or temporary roofing is
complete, insulated, and weathertight; exterior walls are insulated and weathertight; and all
openings are closed with permanent construction or substantial temporary closures.

14 USE CHARGES

A. General: Cost or use charges for temporary facilities are not chargeable to Owner or Architect
and shall be included in the Contract Sum. Allow other entities to use temporary services and
facilities without cost, including, but not limited to, the following:

Owner's construction forces.

Occupants of Project.

Architect.

Testing agencies.

Personnel of authorities having jurisdiction.

agrONE

15 QUALITY ASSURANCE
A. Standards: Comply with ANSI A10.6, NECA's "Temporary Electrical Facilities,” and NFPA 241.

1. Trade Jurisdictions: Assigned responsibilities for installation and operation of temporary
utilities are not intended to interfere with trade regulations and union jurisdictions.

2. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for
temporary electric service. Install service to comply with NFPA 70.

B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each
temporary utility before use. Obtain required certifications and permits.

1.6 PROJECT CONDITIONS

A. Temporary Utilities: At earliest feasible time, when acceptable to Owner, change over from use
of temporary service to use of permanent service.

1. Temporary Use of Permanent Facilities: Installer of each permanent service shall
assume responsibility for operation, maintenance, and protection of each permanent
service during its use as a construction facility before Owner's acceptance, regardless of
previously assigned responsibilities.

B. Conditions of Use: The following conditions apply to use of temporary services and facilities by
all parties engaged in the Work:

1. Keep temporary services and facilities clean and neat.
2. Relocate temporary services and facilities as required by progress of the Work.
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PART 2 - PRODUCTS

21

2.2

MATERIALS

General: Provide new materials. Undamaged, previously used materials in serviceable
condition may be used if approved by Architect. Provide materials suitable for use intended.

Chain-Link Fencing: Minimum 2-inch (50-mm), 0.148-inch- (3.76-mm-) thick, galvanized steel,
chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized steel pipe posts; minimum
2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD corner and pull posts.

Lumber and Plywood: Comply with requirements in Division 6 Section "Rough Carpentry."”

Tarpaulins: Fire-resistive labeled with flame-spread rating of 15 or less.

Water: Potable.

EQUIPMENT

General: Provide equipment suitable for use intended.
1. Field Offices: Mobile units with lockable entrances, operable windows, and serviceable
finishes; heated and air conditioned; on foundations adequate for normal loading.

Fire Extinguishers: Hand carried, portable, UL rated. Provide class and extinguishing agent as
indicated or a combination of extinguishers of NFPA-recommended classes for exposures.

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and size
required by location and class of fire exposure.

Self-Contained Toilet Units: Single-occupant units of chemical, aerated recirculation, or
combustion type; vented; fully enclosed with a glass-fiber-reinforced polyester shell or similar
nonabsorbent material.

Drinking-Water Fixtures: Containerized, tap-dispenser, bottled-water drinking-water units,
including paper cup supply.

Heating Equipment: Unless Owner authorizes use of permanent heating system, provide
vented, self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic
control.

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating
units is prohibited.
2. Heating Units: Listed and labeled, by a testing agency acceptable to authorities having

jurisdiction, and marked for intended use for type of fuel being consumed.

Electrical Outlets: Properly configured, NEMA-polarized outlets to prevent insertion of 110- to
120-V plugs into higher-voltage outlets; equipped with ground-fault circuit interrupters, reset
button, and pilot light.

Power Distribution System Circuits: Where permitted and overhead and exposed for
surveillance, wiring circuits, not exceeding 125-V ac, 20-A rating, and lighting circuits may be
nonmetallic sheathed cable.
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PART 3 - EXECUTION

3.1

3.2

3.3

INSTALLATION, GENERAL

Locate facilities where they will serve Project adequately and result in minimum interference
with performance of the Work. Relocate and modify facilities as required.

Provide each facility ready for use when needed to avoid delay. Maintain and modify as
required. Do not remove until facilities are no longer needed or are replaced by authorized use
of completed permanent facilities.

TEMPORARY UTILITY INSTALLATION

General: Engage appropriate local utility company to install temporary service or connect to
existing service. Where utility company provides only part of the service, provide the remainder
with matching, compatible materials and equipment. Comply with utility company
recommendations.

1. Arrange with utility company, Owner, and existing users for time when service can be
interrupted, if necessary, to make connections for temporary services.

2. Provide adequate capacity at each stage of construction. Before temporary utility is
available, provide trucked-in services.

3. Obtain easements to bring temporary utilities to Project site where Owner's easements

cannot be used for that purpose.

Telephone Service: Provide temporary telephone service throughout construction period for
common-use facilities used by all personnel engaged in construction activities.

1. At each telephone, post a list of important telephone numbers.
a. Police and fire departments.
b. Ambulance service.
C. Contractor's home office.
d. Architect's office.
e. Engineers' offices.
f. Owner's office.
g. Principal subcontractors' field and home offices.
2. Provide voice-mail service on superintendent's telephone.
3. Provide a portable cellular telephone for superintendent's use in making and receiving

telephone calls when away from field office.

SUPPORT FACILITIES INSTALLATION

General: Comply with the following:

1. Locate field offices, storage sheds, sanitary facilities, and other temporary construction
and support facilities for easy access.
2. Provide incombustible construction for offices, shops, and sheds located within

construction area or within 30 feet (9 m) of building lines. Comply with NFPA 241.
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3.4

3.5

3. Maintain support facilities until near Substantial Completion. Remove before Substantial
Completion. Personnel remaining after Substantial Completion will be permitted to use
permanent facilities, under conditions acceptable to Owner.

Project Identification and Temporary Signs: Prepare Project identification and other signs in
sizes indicated. Install sighs where indicated to inform public and persons seeking entrance to
Project. Do not permit installation of unauthorized signs.

1. Engage an experienced sign painter to apply graphics for Project identification signs.
Comply with details indicated.

2. Prepare temporary signs to provide directional information to construction personnel and
visitors.

3. Construct signs of exterior-type Grade B-B high-density concrete form overlay plywood in

sizes and thicknesses indicated. Support on posts or framing of preservative-treated
wood or steel.

4, Paint sign panel and applied graphics with exterior-grade alkyd gloss enamel over
exterior primer.

Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle
waste from construction operations. Containerize and clearly label hazardous, dangerous, or
unsanitary waste materials separately from other waste.

SECURITY AND PROTECTION FACILITIES INSTALLATION

Environmental Protection: Provide protection, operate temporary facilities, and conduct
construction in ways and by methods that comply with environmental regulations and that
minimize possible air, waterway, and subsoil contamination or pollution or other undesirable
effects. Avoid using tools and equipment that produce harmful noise. Restrict use of
noisemaking tools and equipment to hours that will minimize complaints from persons or firms
near Project site.

Temporary Fire Protection: Until fire-protection needs are supplied by permanent facilities,
install and maintain temporary fire-protection facilities of types needed to protect against
reasonably predictable and controllable fire losses. Comply with NFPA 241.

OPERATION, TERMINATION, AND REMOVAL

Termination and Removal: Remove each temporary facility when need for its service has
ended, when it has been replaced by authorized use of a permanent facility, or no later than
Substantial Completion. Complete or, if necessary, restore permanent construction that may
have been delayed because of interference with temporary facility. Repair damaged Work,
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired.

END OF SECTION 01500
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SECTION 01600 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

11

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for selection of products for
use in Project; product delivery, storage, and handling; manufacturers' standard warranties on

products; special warranties; product substitutions; and comparable products.

Related Sections include the following:

1. Division 1 Section "References" for applicable industry standards for products specified.
2. Division 1 Section "Closeout Procedures" for submitting warranties for Contract closeout.
3. Divisions 2 through 16 Sections for specific requirements for warranties on products and

installations specified to be warranted.

DEFINITIONS

Products: Items purchased for incorporating into the Work, whether purchased for Project or
taken from previously purchased stock. The term "product” includes the terms "material,”
"equipment,” "system," and terms of similar intent.

1. Named Products: Items identified by manufacturer's product name, including make or
model number or other designation shown or listed in manufacturer's published product
literature, that is current as of date of the Contract Documents.

2. New Products: Items that have not previously been incorporated into another project or
facility. Products salvaged or recycled from other projects are not considered new
products.

3. Comparable Product: Product that is demonstrated and approved through submittal

process, or where indicated as a product substitution, to have the indicated qualities
related to type, function, dimension, in-service performance, physical properties,
appearance, and other characteristics that equal or exceed those of specified product.

Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

Basis-of-Design Product Specification: Where a specific manufacturer's product is named and
accompanied by the words "basis of design," including make or model number or other
designation, to establish the significant qualities related to type, function, dimension, in-service
performance, physical properties, appearance, and other characteristics for purposes of
evaluating comparable products of other named manufacturers.
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14 SUBMITTALS

A. Product List: Submit a list, in tabular from, showing specified products. Include generic names
of products required. Include manufacturer's name and proprietary product names for each
product.

1. Coordinate product list with Contractor's Construction Schedule and the Submittals
Schedule.

2. Form: Tabulate information for each product under the following column headings:

a. Specification Section number and title.

b. Generic name used in the Contract Documents.

C. Proprietary name, model number, and similar designations.

d. Manufacturer's name and address.

e. Supplier's name and address.

f. Installer's name and address.

g. Projected delivery date or time span of delivery period.

h. Identification of items that require early submittal approval for scheduled delivery
date.

3. Initial Submittal: Within 30 days after date of commencement of the Work, submit 3
copies of initial product list. Include a written explanation for omissions of data and for
variations from Contract requirements.

a. At Contractor's option, initial submittal may be limited to product selections and
designations that must be established early in Contract period.

4, Completed List: Within 60 days after date of commencement of the Work, submit 3
copies of completed product list. Include a written explanation for omissions of data and
for variations from Contract requirements.

5. Architect's Action: Architect will respond in writing to Contractor within 15 days of receipt

of completed product list. Architect's response will include a list of unacceptable product
selections and a brief explanation of reasons for this action. Architect's response, or lack
of response, does not constitute a waiver of requirement to comply with the Contract
Documents.

B. Substitution Requests: Submit three copies of each request for consideration. Identify product
or fabrication or installation method to be replaced. Include Specification Section nhumber and
title and Drawing numbers and titles.

1.
2.

Substitution Request Form: Use CSI Form 13.1A.
Documentation: Show compliance with requirements for substitutions and the following,
as applicable:

a. Statement indicating why specified material or product cannot be provided.

b. Coordination information, including a list of changes or modifications needed to
other parts of the Work and to construction performed by Owner and separate
contractors, that will be necessary to accommodate proposed substitution.

C. Detailed comparison of significant qualities of proposed substitution with those of
the Work specified.  Significant qualities may include attributes such as
performance, weight, size, durability, visual effect, and specific features and
requirements indicated.

d. Product Data, including drawings and descriptions of products and fabrication and
installation procedures.
e. Samples, where applicable or requested.
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f. List of similar installations for completed projects with project names and
addresses and names and addresses of architects and owners.

g. Material test reports from a qualified testing agency indicating and interpreting test
results for compliance with requirements indicated.

h. Research/evaluation reports evidencing compliance with building code in effect for
Project, from a model code organization acceptable to authorities having
jurisdiction.

i. Detailed comparison of Contractor's Construction Schedule using proposed
substitution with products specified for the Work, including effect on the overall
Contract Time. If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating lack of availability or delays in delivery.

j- Cost information, including a proposal of change, if any, in the Contract Sum.

k. Contractor's certification that proposed substitution complies with requirements in
the Contract Documents and is appropriate for applications indicated.

l. Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce
indicated results.

3. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within 7 days of receipt of a request for substitution.
Architect will notify Contractor of acceptance or rejection of proposed substitution within
15 days of receipt of request, or 7 days of receipt of additional information or
documentation, whichever is later.

a. Form of Acceptance: Change Order.
b. Use product specified if Architect cannot make a decision on use of a proposed
substitution within time allocated.

C. Comparable Product Requests: Submit three copies of each request for consideration. Identify
product or fabrication or installation method to be replaced. Include Specification Section
number and title and Drawing numbers and titles.

1. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within one week of receipt of a comparable product request.
Architect will notify Contractor of approval or rejection of proposed comparable product
request within 15 days of receipt of request, or 7 days of receipt of additional information
or documentation, whichever is later.

a. Form of Approval: As specified in Division 1 Section "Submittal Procedures."
b. Use product specified if Architect cannot make a decision on use of a comparable
product request within time allocated.

D. Basis-of-Design Product Specification Submittal: Comply with requirements in Division 1
Section "Submittal Procedures.” Show compliance with requirements.
15 QUALITY ASSURANCE
A. Compatibility of Options: If Contractor is given option of selecting between two or more
products for use on Project, product selected shall be compatible with products previously

selected, even if previously selected products were also options.

1. Each contractor is responsible for providing products and construction methods
compatible with products and construction methods of other contractors.
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2. If a dispute arises between contractors over concurrently selectable but incompatible
products, Architect will determine which products shall be used.
1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft. Comply with manufacturer's written instructions.

B. Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other
losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original
sealed container or other packaging system, complete with labels and instructions for
handling, storing, unpacking, protecting, and installing.

4, Inspect products on delivery to ensure compliance with the Contract Documents and to
ensure that products are undamaged and properly protected.

C. Storage:

1. Store products to allow for inspection and measurement of quantity or counting of units.

2. Store materials in a manner that will not endanger Project structure.

3 Store products that are subject to damage by the elements, under cover in a weathertight
enclosure above ground, with ventilation adequate to prevent condensation.

4, Store cementitious products and materials on elevated platforms.

5. Store foam plastic from exposure to sunlight, except to extent necessary for period of
installation and concealment.

6. Comply with product manufacturer's written instructions for temperature, humidity,
ventilation, and weather-protection requirements for storage.

7. Protect stored products from damage and liquids from freezing.

8. Provide a secure location and enclosure at Project site for storage of materials and
equipment by Owner's construction forces. Coordinate location with Owner.

1.7 PRODUCT WARRANTIES

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on
product warranties do not relieve Contractor of obligations under requirements of the Contract
Documents.

1.

Manufacturer's Warranty: Preprinted written warranty published by individual
manufacturer for a particular product and specifically endorsed by manufacturer to
Owner.

Special Warranty: Written warranty required by or incorporated into the Contract
Documents, either to extend time limit provided by manufacturer's warranty or to provide
more rights for Owner.

B. Special Warranties: Prepare a written document that contains appropriate terms and
identification, ready for execution. Submit a draft for approval before final execution.
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Manufacturer's Standard Form: Modified to include Project-specific information and
properly executed.

Specified Form: When specified forms are included with the Specifications, prepare a
written document using appropriate form properly executed.

Refer to Divisions 2 through 16 Sections for specific content requirements and particular
requirements for submitting special warranties.

C. Submittal Time: Comply with requirements in Division 1 Section "Closeout Procedures."

PART 2 - PRODUCTS

21 PRODUCT SELECTION PROCEDURES

A. General Product Requirements: Provide products that comply with the Contract Documents,
that are undamaged and, unless otherwise indicated, that are new at time of installation.

1.

2.

Provide products complete with accessories, trim, finish, fasteners, and other items
needed for a complete installation and indicated use and effect.

Standard Products: If available, and unless custom products or nonstandard options are
specified, provide standard products of types that have been produced and used
successfully in similar situations on other projects.

Owner reserves the right to limit selection to products with warranties not in conflict with
requirements of the Contract Documents.

Where products are accompanied by the term "as selected,” Architect will make
selection.

Where products are accompanied by the term "match sample," sample to be matched is
Architect's.

Descriptive, performance, and reference standard requirements in the Specifications
establish "salient characteristics" of products.

Or Equal: Where products are specified by name and accompanied by the term "or
equal" or "or approved equal® or "or approved,” comply with provisions in Part 2
"Comparable Products" Article to obtain approval for use of an unnamed product.

B. Product Selection Procedures:

Product: Where Specifications name a single product and manufacturer, provide the
named product that complies with requirements.

Manufacturer/Source: Where Specifications name a single manufacturer or source,
provide a product by the named manufacturer or source that complies with requirements.
Products: Where Specifications include a list of names of both products and
manufacturers, provide one of the products listed that complies with requirements.
Manufacturers: Where Specifications include a list of manufacturers' names, provide a
product by one of the manufacturers listed that complies with requirements.

Available Products: Where Specifications include a list of names of both products and
manufacturers, provide one of the products listed, or an unnamed product, that complies
with requirements. Comply with provisions in Part 2 "Comparable Products" Article for
consideration of an unnamed product.

Available Manufacturers: Where Specifications include a list of manufacturers, provide a
product by one of the manufacturers listed, or an unnamed manufacturer, that complies
with requirements. Comply with provisions in Part 2 "Comparable Products" Article for
consideration of an unnamed product.

Product Options: Where Specifications indicate that sizes, profiles, and dimensional
requirements on Drawings are based on a specific product or system, provide the
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10.

specified product or system. Comply with provisions in Part 2 "Product Substitutions"
Article for consideration of an unnamed product or system.

Basis-of-Design Product: Where Specifications name a product and include a list of
manufacturers, provide the specified product or a comparable product by one of the other
named manufacturers. Drawings and Specifications indicate sizes, profiles, dimensions,
and other characteristics that are based on the product named. Comply with provisions
in Part 2 "Comparable Products” Article for consideration of an unnamed product by the
other named manufacturers.

Visual Matching Specification: Where Specifications require matching an established
Sample, select a product that complies with requirements and matches Architect's
sample. Architect's decision will be final on whether a proposed product matches.

a. If no product available within specified category matches and complies with other
specified requirements, comply with provisions in Part 2 "Product Substitutions"
Article for proposal of product.

Visual Selection Specification: Where Specifications include the phrase "as selected
from manufacturer's colors, patterns, textures" or a similar phrase, select a product that
complies with other specified requirements.

a. Standard Range: Where Specifications include the phrase "standard range of
colors, patterns, textures" or similar phrase, Architect will select color, pattern,
density, or texture from manufacturer's product line that does not include premium
items.

b. Full Range: Where Specifications include the phrase "full range of colors,
patterns, textures" or similar phrase, Architect will select color, pattern, density, or
texture from manufacturer's product line that includes both standard and premium
items.

2.2 PRODUCT SUBSTITUTIONS

A. Timing: Architect will consider requests for substitution if received within 60 days after the
Notice to Proceed. Requests received after that time may be considered or rejected at
discretion of Architect.

B. Conditions:  Architect will consider Contractor's request for substitution when the following
conditions are satisfied. If the following conditions are not satisfied, Architect will return
requests without action, except to record noncompliance with these requirements:

1.

© o N

Requested substitution offers Owner a substantial advantage in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities Owner
must assume. Owner's additional responsibilities may include compensation to Architect
for redesign and evaluation services, increased cost of other construction by Owner, and
similar considerations.

Requested substitution does not require extensive revisions to the Contract Documents.
Requested substitution is consistent with the Contract Documents and will produce
indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's Construction Schedule.
Requested substitution has received necessary approvals of authorities having
jurisdiction.

Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.

Requested substitution provides specified warranty.
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10. If requested substitution involves more than one contractor, requested substitution has
been coordinated with other portions of the Work, is uniform and consistent, is compatible
with other products, and is acceptable to all contractors involved.

2.3 COMPARABLE PRODUCTS

A. Conditions:  Architect will consider Contractor's request for comparable product when the
following conditions are satisfied. If the following conditions are not satisfied, Architect will
return requests without action, except to record noncompliance with these requirements:

1. Evidence that the proposed product does not require extensive revisions to the Contract
Documents, that it is consistent with the Contract Documents and will produce the
indicated results, and that it is compatible with other portions of the Work.

2. Detailed comparison of significant qualities of proposed product with those named in the
Specifications. Significant qualities include attributes such as performance, weight, size,
durability, visual effect, and specific features and requirements indicated.

3. Evidence that proposed product provides specified warranty.

4, List of similar installations for completed projects with project names and addresses and
names and addresses of architects and owners, if requested.

5. Samples, if requested.

PART 3 - EXECUTION (Not Used)

END OF SECTION 01600
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SECTION 01700 - EXECUTION REQUIREMENTS

PART 1 - GENERAL

11

A.

1.2

A.

1.3

A.

B.

14

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes general procedural requirements governing execution of the Work
including, but not limited to, the following:

Construction layout.

Field engineering and surveying.
General installation of products.
Progress cleaning.

Starting and adjusting.

Protection of installed construction.
Correction of the Work.

NogkrwpnrE

SUBMITTALS

Certificates: Submit certificate signed by land surveyor certifying that location and elevation of
improvements comply with requirements.

Landfill Receipts: Submit copy of receipts issued by a landfill facility, licensed to accept
hazardous materials, for hazardous waste disposal.

QUALITY ASSURANCE

Land Surveyor Qualifications: A professional land surveyor who is legally qualified to practice in

jurisdiction where Project is located and who is experienced in providing land-surveying
services of the kind indicated.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A.

EXAMINATION

Existing Conditions: The existence and location of site improvements, utilities, and other
construction indicated as existing are not guaranteed. Before beginning work, investigate and
verify the existence and location of mechanical and electrical systems and other construction
affecting the Work.
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3.2

3.3

1. Before construction, verify the location and points of connection of utility services.

Acceptance of Conditions: Examine substrates, areas, and conditions, with Installer or
Applicator present where indicated, for compliance with requirements for installation tolerances
and other conditions affecting performance. Record observations.

1. Written Report: Where a written report listing conditions detrimental to performance of
the Work is required by other Sections, include the following:

a Description of the Work.

b. List of detrimental conditions, including substrates.
c List of unacceptable installation tolerances.

d Recommended corrections.

2. Verify compatibility with and suitability of substrates, including compatibility with existing
finishes or primers.

3. Proceed with installation only after unsatisfactory conditions have been corrected.
Proceeding with the Work indicates acceptance of surfaces and conditions.

PREPARATION

Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or
others unless permitted under the following conditions and then only after arranging to provide
temporary utility services according to requirements indicated:

1. Do not proceed with utility interruptions without Owner's written permission.

Field Measurements: Take field measurements as required to fit the Work properly. Recheck
measurements before installing each product. Where portions of the Work are indicated to fit to
other construction, verify dimensions of other construction by field measurements before
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the
Work.

Space Requirements: Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the need for
clarification of the Contract Documents, submit a request for information to Architect. Include a
detailed description of problem encountered, together with recommendations for changing the
Contract Documents.

CONSTRUCTION LAYOUT
Verification: Before proceeding to lay out the Work, verify layout information shown on
Drawings, in relation to the property survey and existing benchmarks. If discrepancies are

discovered, notify Architect promptly.

General: Engage a land surveyor to lay out the Work using accepted surveying practices.

1. Establish benchmarks and control points to set lines and levels at each story of
construction and elsewhere as needed to locate each element of Project.

2. Establish dimensions within tolerances indicated. Do not scale Drawings to obtain
required dimensions.

3. Inform installers of lines and levels to which they must comply.
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3.4

3.5

4, Check the location, level and plumb, of every major element as the Work progresses.

5. Notify Architect when deviations from required lines and levels exceed allowable
tolerances.
6. Close site surveys with an error of closure equal to or less than the standard established

by authorities having jurisdiction.

Site Improvements: Locate and lay out site improvements, including pavements, grading, fill
and topsoil placement, utility slopes, and invert elevations.

Building Lines and Levels: Locate and lay out control lines and levels for structures, building
foundations, column grids, and floor levels, including those required for mechanical and
electrical work. Transfer survey markings and elevations for use with control lines and levels.
Level foundations and piers from two or more locations.

Record Log: Maintain a log of layout control work. Record deviations from required lines and
levels. Include beginning and ending dates and times of surveys, weather conditions, name
and duty of each survey party member, and types of instruments and tapes used. Make the log
available for reference by Architect.

FIELD ENGINEERING
Identification: Owner will identify existing benchmarks, control points, and property corners.

Reference Points: Locate existing permanent benchmarks, control points, and similar reference
points before beginning the Work. Preserve and protect permanent benchmarks and control
points during construction operations.

1. Do not change or relocate existing benchmarks or control points without prior written
approval of Architect. Report lost or destroyed permanent benchmarks or control points
promptly. Report the need to relocate permanent benchmarks or control points to
Architect before proceeding.

2. Replace lost or destroyed permanent benchmarks and control points promptly. Base
replacements on the original survey control points.

Benchmarks: Establish and maintain a minimum of two permanent benchmarks on Project site,
referenced to data established by survey control points. Comply with authorities having
jurisdiction for type and size of benchmark.

1. Record benchmark locations, with horizontal and vertical data, on Project Record
Documents.

2. Where the actual location or elevation of layout points cannot be marked, provide
temporary reference points sufficient to locate the Work.

3. Remove temporary reference points when no longer needed. Restore marked

construction to its original condition.

INSTALLATION

General: Locate the Work and components of the Work accurately, in correct alignment and
elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.
2. Where space is limited, install components to maximize space available for maintenance
and ease of removal for replacement.
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3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.
4, Maintain minimum headroom clearance as indicated in spaces without a suspended
ceiling.

B. Comply with manufacturer's written instructions and recommendations for installing products in
applications indicated.

C. Install products at the time and under conditions that will ensure the best possible results.
Maintain conditions required for product performance until Substantial Completion.

D. Conduct construction operations so no part of the Work is subjected to damaging operations or
loading in excess of that expected during normal conditions of occupancy.

E. Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

F. Anchors and Fasteners: Provide anchors and fasteners as required to anchor each component
securely in place, accurately located and aligned with other portions of the Work.

1. Mounting Heights: Where mounting heights are not indicated, mount components at
heights directed by Architect.
2. Allow for building movement, including thermal expansion and contraction.

G. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated,
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.

H. Hazardous Materials: Use products, cleaners, and installation materials that are not considered
hazardous.
3.6 PROGRESS CLEANING
A. General: Clean Project site and work areas daily, including common areas. Coordinate

progress cleaning for joint-use areas where more than one installer has worked. Enforce
requirements strictly. Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and
debris.

2. Do not hold materials more than 7 days during normal weather or 3 days if the
temperature is expected to rise above 80 deg F (27 deg C).

3. Containerize hazardous and unsanitary waste materials separately from other waste.

Mark containers appropriately and dispose of legally, according to regulations.
B. Site: Maintain Project site free of waste materials and debris.

C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for
proper execution of the Work.

1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the
entire work area, as appropriate.

D. Installed Work: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning materials
specifically recommended. If specific cleaning materials are not recommended, use cleaning
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3.7

3.8

materials that are not hazardous to health or property and that will not damage exposed
surfaces.

Concealed Spaces: Remove debris from concealed spaces before enclosing the space.

Exposed Surfaces: Clean exposed surfaces and protect as necessary to ensure freedom from
damage and deterioration at time of Substantial Completion.

Cutting and Patching: Clean areas and spaces where cutting and patching are performed.
Completely remove paint, mortar, oils, putty, and similar materials.

1. Thoroughly clean piping, conduit, and similar features before applying paint or other
finishing materials. Restore damaged pipe covering to its original condition.

Waste Disposal: Burying or burning waste materials on-site will not be permitted. Washing
waste materials down sewers or into waterways will not be permitted.

During handling and installation, clean and protect construction in progress and adjoining
materials already in place. Apply protective covering where required to ensure protection from
damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary through
the remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

Limiting Exposures:  Supervise construction operations to assure that no part of the
construction, completed or in progress, is subject to harmful, dangerous, damaging, or
otherwise deleterious exposure during the construction period.

STARTING AND ADJUSTING

Start equipment and operating components to confirm proper operation. Remove
malfunctioning units, replace with new units, and retest.

Adjust operating components for proper operation without binding. Adjust equipment for proper
operation.

Test each piece of equipment to verify proper operation. Test and adjust controls and safeties.
Replace damaged and malfunctioning controls and equipment.

Manufacturer's Field Service: If a factory-authorized service representative is required to
inspect field-assembled components and equipment installation, comply with qualification
requirements in Division 1 Section "Quality Requirements."

PROTECTION OF INSTALLED CONSTRUCTION

Provide final protection and maintain conditions that ensure installed Work is without damage or
deterioration at time of Substantial Completion.

Comply with manufacturer's written instructions for temperature and relative humidity.
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3.9 CORRECTION OF THE WORK

A. Repair or remove and replace defective construction. Restore damaged substrates and
finishes. Comply with requirements in Division 1 Section "Cutting and Patching."

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up
with matching materials, and properly adjusting operating equipment.

B. Restore permanent facilities used during construction to their specified condition.

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired
without visible evidence of repair.

D. Repair components that do not operate properly. Remove and replace operating components
that cannot be repaired.

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.

END OF SECTION 01700
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SECTION 01731 - CUTTING AND PATCHING

PART 1 - GENERAL

11

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY
This Section includes procedural requirements for cutting and patching.

Related Sections include the following:

1. Division 1 Section "Selective Demolition" for demolition of selected portions of the
building.

2. Divisions 2 through 16 Sections for specific requirements and limitations applicable to
cutting and patching individual parts of the Work.

3. Division 7 Section "Through-Penetration Firestop Systems" for patching fire-rated
construction.

DEFINITIONS

Cutting: Removal of in-place construction necessary to permit installation or performance of
other Work.

Patching: Fitting and repair work required to restore surfaces to original conditions after
installation of other Work.

SUBMITTALS

Cutting and Patching Proposal: Submit a proposal describing procedures at least 10 days

before the time cutting and patching will be performed, requesting approval to proceed. Include
the following information:

1. Extent: Describe cutting and patching, show how they will be performed, and indicate
why they cannot be avoided.
2. Changes to In-Place Construction: Describe anticipated results. Include changes to

structural elements and operating components as well as changes in building's
appearance and other significant visual elements.

3. Products: List products to be used and firms or entities that will perform the Work.
4. Dates: Indicate when cutting and patching will be performed.
5. Utility Services and Mechanical/Electrical Systems: List services/systems that cutting

and patching procedures will disturb or affect. List services/systems that will be relocated
and those that will be temporarily out of service. Indicate how long services/systems will
be disrupted.
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6. Structural Elements: Where cutting and patching involve adding reinforcement to
structural elements, submit details and engineering calculations showing integration of
reinforcement with original structure.

7. Architect's Approval: Obtain approval of cutting and patching proposal before cutting and
patching. Approval does not waive right to later require removal and replacement of
unsatisfactory work.

15 QUALITY ASSURANCE

A. Structural Elements: Do not cut and patch structural elements in a manner that could change
their load-carrying capacity or load-deflection ratio.

B. Operational Elements: Do not cut and patch operating elements and related components in a
manner that results in reducing their capacity to perform as intended or that results in increased
maintenance or decreased operational life or safety. Operating elements include, but are not
limited to, the following:

Primary operational systems and equipment.

Air or smoke barriers.

Fire-suppression systems.

Mechanical systems piping and ducts.

Control systems.

Communication systems.

Conveying systems.

Electrical wiring systems.

Operating systems of special construction in Division 13 Sections.

CoNoUA~AWNE

C. Miscellaneous Elements: Do not cut and patch miscellaneous elements or related components
in a manner that could change their load-carrying capacity, that results in reducing their capacity
to perform as intended, or that results in increased maintenance or decreased operational life or
safety. Miscellaneous elements include, but are not limited to, the following:

Water, moisture, or vapor barriers.

Membranes and flashings.

Exterior curtain-wall construction.

Equipment supports.

Piping, ductwork, vessels, and equipment.

Noise- and vibration-control elements and systems.

oukrwnE

D. Visual Requirements: Do not cut and patch construction in a manner that results in visual
evidence of cutting and patching. Do not cut and patch construction exposed on the exterior or
in occupied spaces in a manner that would, in Architect's opinion, reduce the building's
aesthetic qualities. Remove and replace construction that has been cut and patched in a
visually unsatisfactory manner.

E. Cutting and Patching Conference: Before proceeding, meet at Project site with parties involved
in cutting and patching, including mechanical and electrical trades. Review areas of potential
interference and conflict. Coordinate procedures and resolve potential conflicts before
proceeding.
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1.6

A.

WARRANTY

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or
damaged during cutting and patching operations, by methods and with materials so as not to
void existing warranties.

PART 2 - PRODUCTS

21

A.

B.

MATERIALS
General: Comply with requirements specified in other Sections.

In-Place Materials: Use materials identical to in-place materials. For exposed surfaces, use
materials that visually match in-place adjacent surfaces to the fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when
installed, will match the visual and functional performance of in-place materials.

PART 3 - EXECUTION

3.1

A.

3.2

A.

B.

C.

D.

3.3

A.

EXAMINATION

Examine surfaces to be cut and patched and conditions under which cutting and patching are to
be performed.

1. Compatibility: Before patching, verify compatibility with and suitability of substrates,
including compatibility with in-place finishes or primers.

2. Proceed with installation only after unsafe or unsatisfactory conditions have been
corrected.
PREPARATION

Temporary Support: Provide temporary support of Work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

Adjoining Areas: Avoid interference with use of adjoining areas or interruption of free passage
to adjoining areas.

Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems
are required to be removed, relocated, or abandoned, bypass such services/systems before
cutting to prevent interruption to occupied areas.

PERFORMANCE

General: Employ skilled workers to perform cutting and patching. Proceed with cutting and
patching at the earliest feasible time, and complete without delay.
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1. Cut in-place construction to provide for installation of other components or performance
of other construction, and subsequently patch as required to restore surfaces to their
original condition.

B. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or
adjoining construction. If possible, review proposed procedures with original Installer; comply
with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots as small as possible, neatly to size
required, and with minimum disturbance of adjacent surfaces. Temporarily cover
openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.

3. Concrete/Masonry: Cut using a cutting machine, such as an abrasive saw or a diamond-
core drill.

4, Excavating and Backfilling: Comply with requirements in applicable Division 2 Sections
where required by cutting and patching operations.

5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be

removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent
entrance of moisture or other foreign matter after cutting.
6. Proceed with patching after construction operations requiring cutting are complete.

C. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other Work. Patch with durable seams that are as invisible as
possible. Provide materials and comply with installation requirements specified in other

Sections.

1. Inspection: Where feasible, test and inspect patched areas after completion to
demonstrate integrity of installation.

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish

restoration into retained adjoining construction in a manner that will eliminate evidence of
patching and refinishing.

a. Clean piping, conduit, and similar features before applying paint or other finishing
materials.
b. Restore damaged pipe covering to its original condition.
3. Floors and Walls: Where walls or partitions that are removed extend one finished area

into another, patch and repair floor and wall surfaces in the new space. Provide an even
surface of uniform finish, color, texture, and appearance. Remove in-place floor and wall
coverings and replace with new materials, if necessary, to achieve uniform color and
appearance.

a. Where patching occurs in a painted surface, apply primer and intermediate paint
coats over the patch and apply final paint coat over entire unbroken surface
containing the patch. Provide additional coats until patch blends with adjacent

surfaces.
4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-
plane surface of uniform appearance.
5. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a

weathertight condition.
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D. Cleaning: Clean areas and spaces where cutting and patching are performed. Completely
remove paint, mortar, oils, putty, and similar materials.

END OF SECTION 01731
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SECTION 01732 - SELECTIVE DEMOLITION

PART 1 - GENERAL

11

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

1. Demolition and removal of selected portions of building or structure.
2. Salvage of existing items to be reused or recycled.

Related Sections include the following:

1. Division 1 Section "Summary" for use of premises and Owner-occupancy requirements.

2. Division 1 Section "Temporary Facilities and Controls" for temporary construction and
environmental-protection measures for selective demolition operations.

3. Division 1 Section "Cutting and Patching" for cutting and patching procedures.

DEFINITIONS

Remove: Detach items from existing construction and legally dispose of them off-site, unless
indicated to be removed and salvaged or removed and reinstalled.

Remove and Salvage: Detach items from existing construction and deliver them to Owner.

Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and
reinstall them where indicated.

Existing to Remain: Existing items of construction that are not to be removed and that are not
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

MATERIALS OWNERSHIP

Historic items, relics, and similar objects including, but not limited to, cornerstones and their
contents, commemorative plagues and tablets, antiques, and other items of interest or value to
Owner that may be encountered during selective demolition remain Owner's property. Carefully
remove and salvage each item or object in a manner to prevent damage and deliver promptly to
Owner.

1. Coordinate with Owner, who will establish special procedures for removal and salvage.
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15 SUBMITTALS
A. Schedule of Selective Demolition Activities: Indicate the following:

1. Detailed sequence of selective demolition and removal work, with starting and ending

dates for each activity. Ensure Owner's on-site operations are uninterrupted.

Interruption of utility services. Indicate how long utility services will be interrupted.

Coordination for shutoff, capping, and continuation of utility services.

Use of elevator and stairs.

Locations of proposed dust- and noise-control temporary partitions and means of

egress, including for other tenants affected by selective demolition operations.

6. Coordination of Owner's continuing occupancy of portions of existing building and of
Owner's partial occupancy of completed Work.

7. Means of protection for items to remain and items in path of waste removal from building.

arLN

B. Inventory: After selective demolition is complete, submit a list of items that have been removed
and salvaged.

C. Predemolition Photographs or Videotapes: Show existing conditions of adjoining construction
and site improvements, including finish surfaces, that might be misconstrued as damage
caused by selective demolition operations. Comply with Division 1 Section "Photographic
Documentation.” Submit before Work begins.

D. Landfill Records: Indicate receipt and acceptance of hazardous wastes by a landfill facility
licensed to accept hazardous wastes.

1. Comply with submittal requirements in Division1l Section "Construction Waste
Management."
1.6 QUALITY ASSURANCE
A. Demolition Firm Qualifications: An experienced firm that has specialized in demolition work

similar in material and extent to that indicated for this Project.

B. Refrigerant Recovery Technician Qualifications: Certified by an EPA-approved certification
program.

C. Regulatory Requirements:  Comply with governing EPA notification regulations before
beginning selective demolition. Comply with hauling and disposal regulations of authorities
having jurisdiction.

D. Standards: Comply with ANSI A10.6 and NFPA 241.

E. Predemolition Conference: Conduct conference at Project site to comply with requirements in
Division 1 Section "Project Management and Coordination."

1.7 PROJECT CONDITIONS

A. Owner will occupy portions of building immediately adjacent to selective demolition area.
Conduct selective demolition so Owner's operations will not be disrupted.

1. Comply with requirements specified in Division 1 Section "Summary."
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1.8

m

A.

Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far
as practical.

Notify Architect of discrepancies between existing conditions and Drawings before proceeding
with selective demolition.

Hazardous Materials: It is not expected that hazardous materials will be encountered in the
Work.

1. Hazardous materials will be removed by Owner before start of the Work.

2. If materials suspected of containing hazardous materials are encountered, do not disturb;
immediately notify Architect and Owner. Owner will remove hazardous materials under a
separate contract.

Storage or sale of removed items or materials on-site is not permitted.

Utility Service: Maintain existing utilities indicated to remain in service and protect them against
damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

WARRANTY

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or
damaged during selective demolition, by methods and with materials so as not to void existing
warranties.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

®

m

EXAMINATION
Verify that utilities have been disconnected and capped.

Survey existing conditions and correlate with requirements indicated to determine extent of
selective demolition required.

Inventory and record the condition of items to be removed and reinstalled and items to be
removed and salvaged.

When unanticipated mechanical, electrical, or structural elements that conflict with intended
function or design are encountered, investigate and measure the nature and extent of conflict.
Promptly submit a written report to Architect.

Engage a professional engineer to survey condition of building to determine whether removing
any element might result in structural deficiency or unplanned collapse of any portion of
structure or adjacent structures during selective demolition operations.

Survey of Existing Conditions: Record existing conditions by use of measured drawings,
preconstruction photographs or preconstruction videotapes and templates.
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3.2

3.3

Perform surveys as the Work progresses to detect hazards resulting from selective demolition
activities.

UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

Existing Services/Systems: Maintain services/systems indicated to remain and protect them
against damage during selective demolition operations.

1. Comply with requirements for existing services/systems interruptions specified in
Division 1 Section "Summary."

Service/System Requirements: Locate, identify, disconnect, and seal or cap off indicated utility
services and mechanical/electrical systems serving areas to be selectively demolished.

1. Owner will arrange to shut off indicated services/systems when requested by Contractor.

2. Arrange to shut off indicated utilities with utility companies.

3 If services/systems are required to be removed, relocated, or abandoned, before
proceeding with selective demolition provide temporary services/systems that bypass
area of selective demolition and that maintain continuity of services/systems to other
parts of building.

4, Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug and seal
remaining portion of pipe or conduit after bypassing.

a. Where entire wall is to be removed, existing services/systems may be removed
with removal of the wall.
PREPARATION
Site Access and Temporary Controls: Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other

adjacent occupied and used facilities.

1. Comply with requirements for access and protection specified in Division 1 Section
"Temporary Facilities and Controls."

Temporary Facilities: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

1. Provide protection to ensure safe passage of people around selective demolition area
and to and from occupied portions of building.
2. Provide temporary weather protection, during interval between selective demolition of

existing construction on exterior surfaces and new construction, to prevent water leakage
and damage to structure and interior areas.

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are
exposed during selective demolition operations.

4, Cover and protect furniture, furnishings, and equipment that have not been removed.

5. Comply with requirements for temporary enclosures, dust control, heating, and cooling

specified in Division 1 Section "Temporary Facilities and Controls."

Temporary Shoring: Provide and maintain shoring, bracing, and structural supports as required
to preserve stability and prevent movement, settlement, or collapse of construction and finishes
to remain, and to prevent unexpected or uncontrolled movement or collapse of construction
being demolished.
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1. Strengthen or add new supports when required during progress of selective demolition.

3.4 SELECTIVE DEMOLITION, GENERAL

A. General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within limitations of
governing regulations and as follows:

1. Proceed with selective demolition systematically. = Complete selective demolition
operations above each floor or tier before disturbing supporting members on the next
lower level.

2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use

cutting methods least likely to damage construction to remain or adjoining construction.
Use hand tools or small power tools designed for sawing or grinding, not hammering and
chopping, to minimize disturbance of adjacent surfaces. Temporarily cover openings to

remain.

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces.

4, Do not use cutting torches until work area is cleared of flammable materials. At

concealed spaces, such as duct and pipe interiors, verify condition and contents of
hidden space before starting flame-cutting operations. Maintain portable fire-suppression
devices during flame-cutting operations.

5. Maintain adequate ventilation when using cutting torches.

6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and
promptly dispose of off-site.

7. Remove structural framing members and lower to ground by method suitable to avoid
free fall and to prevent ground impact or dust generation.

8. Locate selective demolition equipment and remove debris and materials so as not to
impose excessive loads on supporting walls, floors, or framing.

9. Dispose of demolished items and materials promptly.

B. Removed and Salvaged Items:

1. Clean salvaged items.

2. Pack or crate items after cleaning. Identify contents of containers.

3. Store items in a secure area until delivery to Owner.

4, Transport items to Owner's storage area designated by Owner.

5. Protect items from damage during transport and storage.

C. Removed and Reinstalled ltems:

1. Clean and repair items to functional condition adequate for intended reuse. Paint
equipment to match new equipment.

2. Pack or crate items after cleaning and repairing. Identify contents of containers.

3. Protect items from damage during transport and storage.

4. Reinstall items in locations indicated. Comply with installation requirements for new

materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

D. Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by Architect, items may be removed to a suitable,
protected storage location during selective demolition and cleaned and reinstalled in their
original locations after selective demolition operations are complete.
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3.5

3.6

3.7

SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

Concrete: Demolish in small sections. Cut concrete to a depth of at least 3/4 inch (19 mm) at
junctures with construction to remain, using power-driven saw. Dislodge concrete from
reinforcement at perimeter of areas being demolished, cut reinforcement, and then remove
remainder of concrete indicated for selective demolition. Neatly trim openings to dimensions
indicated.

Masonry: Demolish in small sections. Cut masonry at junctures with construction to remain,
using power-driven saw, then remove masonry between saw cuts.

Resilient Floor Coverings: Remove floor coverings and adhesive according to
recommendations in RFCI-WP and its Addendum.

1. Remove residual adhesive and prepare substrate for new floor coverings by one of the
methods recommended by RFCI.

Roofing: Remove no more existing roofing than can be covered in one day by new roofing and
so that building interior remains watertight and weathertight. Refer to Division 7 Section for new
roofing requirements.

1. Remove existing roof membrane, flashings, copings, and roof accessories.
2. Remove existing roofing system down to substrate.

Air-Conditioning Equipment: Remove equipment without releasing refrigerants.

DISPOSAL OF DEMOLISHED MATERIALS

General: Except for items or materials indicated to be reused, salvaged, reinstalled, or
otherwise indicated to remain Owner's property, remove demolished materials from Project site
and legally dispose of them in an EPA-approved landfill.

1. Do not allow demolished materials to accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

3. Remove debris from elevated portions of building by chute, hoist, or other device that will
convey debris to grade level in a controlled descent.

4, Comply with requirements specified in Division1 Section "Construction Waste
Management."

Burning: Do not burn demolished materials.

Disposal: Transport demolished materials off Owner's property and legally dispose of them.

CLEANING
Clean adjacent structures and improvements of dust, dirt, and debris caused by selective

demolition operations. Return adjacent areas to condition existing before selective demolition
operations began.

END OF SECTION 01732
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SECTION 01770 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for contract closeout,
including, but not limited to, the following:

ogkrwnrE

Inspection procedures.

Project Record Documents.
Operation and maintenance manuals.
Warranties.

Instruction of Owner's personnel.
Final cleaning.

13 SUBSTANTIAL COMPLETION

A. Preliminary Procedures: Before requesting inspection for determining date of Substantial
Completion, complete the following. List items below that are incomplete in request.

1.

2.
3.

10.

11.
12.

13.

Prepare a list of items to be completed and corrected (punch list), the value of items on
the list, and reasons why the Work is not complete.

Advise Owner of pending insurance changeover requirements.

Submit specific warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

Obtain and submit releases permitting Owner unrestricted use of the Work and access to
services and utilities. Include occupancy permits, operating certificates, and similar
releases.

Prepare and submit Project Record Documents, operation and maintenance manuals,
Final Completion construction photographs, damage or settlement surveys, property
surveys, and similar final record information.

Deliver tools, spare parts, extra materials, and similar items to location designated by
Owner. Label with manufacturer's name and model number where applicable.

Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's
personnel of changeover in security provisions.

Complete startup testing of systems.

Submit test/adjust/balance records.

Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.

Advise Owner of changeover in heat and other utilities.

Submit changeover information related to Owner's occupancy, use, operation, and
maintenance.

Complete final cleaning requirements, including touchup painting.

TAX COMMISSION UPGRADE HEARING ROOM
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15

14. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

Inspection: Submit a written request for inspection for Substantial Completion. On receipt of
request, Architect will either proceed with inspection or notify Contractor of unfulfilled
requirements. Architect will prepare the Certificate of Substantial Completion after inspection or
will notify Contractor of items, either on Contractor's list or additional items identified by
Architect, that must be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for Final Completion.

FINAL COMPLETION

Preliminary Procedures: Before requesting final inspection for determining date of Final
Completion, complete the following:

1. Submit a final Application for Payment according to Division 1 Section "Payment
Procedures."
2. Submit certified copy of Architect's Substantial Completion inspection list of items to be

completed or corrected (punch list), endorsed and dated by Architect. The certified copy
of the list shall state that each item has been completed or otherwise resolved for
acceptance.
3. Submit evidence of final, continuing insurance coverage complying with insurance
requirements.
Submit pest-control final inspection report and warranty.
Instruct Owner's personnel in operation, adjustment, and maintenance of products,
equipment, and systems.

o s

Inspection: Submit a written request for final inspection for acceptance. On receipt of request,
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.
Architect will prepare a final Certificate for Payment after inspection or will notify Contractor of
construction that must be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

LIST OF INCOMPLETE ITEMS (PUNCH LIST)

Preparation: Submit three copies of list. Include name and identification of each space and
area affected by construction operations for incomplete items and items needing correction
including, if necessary, areas disturbed by Contractor that are outside the limits of construction.

1. Organize list of spaces in sequential order, starting with exterior areas first.

2. Organize items applying to each space by major element, including categories for ceiling,
individual walls, floors, equipment, and building systems.

3. Include the following information at the top of each page:

Project name.

Date.

Name of Architect and Construction Manager.
Name of Contractor.

aoop
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1.6

e. Page number.

PROJECT RECORD DOCUMENTS

General: Do not use Project Record Documents for construction purposes. Protect Project
Record Documents from deterioration and loss. Provide access to Project Record Documents
for Architect's reference during normal working hours.

Record Drawings: Maintain and submit one set of blue- or black-line white prints of Contract
Drawings and Shop Drawings.

1. Mark Record Prints to show the actual installation where installation varies from that
shown originally. Require individual or entity who obtained record data, whether
individual or entity is Installer, subcontractor, or similar entity, to prepare the marked-up
Record Prints.

a. Give particular attention to information on concealed elements that cannot be
readily identified and recorded later.

b. Accurately record information in an understandable drawing technique.

C. Record data as soon as possible after obtaining it. Record and check the markup
before enclosing concealed installations.

d. Mark Contract Drawings or Shop Drawings, whichever is most capable of showing

actual physical conditions, completely and accurately. Where Shop Drawings are
marked, show cross-reference on Contract Drawings.

2. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish
between changes for different categories of the Work at the same location.

3. Mark important additional information that was either shown schematically or omitted
from original Drawings.

4, Note Construction Change Directive numbers, Change Order numbers, alternate

numbers, and similar identification where applicable.

5. Identify and date each Record Drawing; include the designation "PROJECT RECORD
DRAWING" in a prominent location. Organize into manageable sets; bind each set with
durable paper cover sheets. Include identification on cover sheets.

Record Specifications: Submit one copy of Project's Specifications, including addenda and
contract modifications. Mark copy to indicate the actual product installation where installation
varies from that indicated in Specifications, addenda, and contract modifications.

1. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

2. Mark copy with the proprietary nhame and model number of products, materials, and
equipment furnished, including substitutions and product options selected.

3. Note related Change Orders, Record Drawings, and Product Data, where applicable.

Record Product Data: Submit one copy of each Product Data submittal. Mark one set to
indicate the actual product installation where installation varies substantially from that indicated
in Product Data.

1. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.
2. Include significant changes in the product delivered to Project site and changes in

manufacturer's written instructions for installation.
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3. Note related Change Orders, Record Drawings, and Record Specifications, where
applicable.

E. Miscellaneous Record Submittals: Assemble miscellaneous records required by other
Specification Sections for miscellaneous record keeping and submittal in connection with actual
performance of the Work. Bind or file miscellaneous records and identify each, ready for
continued use and reference.

1.7 OPERATION AND MAINTENANCE MANUALS
A. Assemble a complete set of operation and maintenance data indicating the operation and
maintenance of each system, subsystem, and piece of equipment not part of a system. Include

operation and maintenance data required in individual Specification Sections and as follows:

1. Operation Data:

a. Emergency instructions and procedures.
b. System, subsystem, and equipment descriptions, including operating standards.
C. Operating procedures, including startup, shutdown, seasonal, and weekend
operations.
d. Description of controls and sequence of operations.
e. Piping diagrams.
2. Maintenance Data:
a. Manufacturer's information, including list of spare parts.
b. Name, address, and telephone number of Installer or supplier.
C. Maintenance procedures.
d. Maintenance and service schedules for preventive and routine maintenance.
e. Maintenance record forms.
f. Sources of spare parts and maintenance materials.
g. Copies of maintenance service agreements.
h. Copies of warranties and bonds.

B. Organize operation and maintenance manuals into suitable sets of manageable size. Bind and
index data in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to
accommodate contents, with pocket inside the covers to receive folded oversized sheets.
Identify each binder on front and spine with the printed title "OPERATION AND MAINTENANCE
MANUAL," Project name, and subject matter of contents.

1.8 WARRANTIES

A. Submittal Time: Submit written warranties on request of Architect for designated portions of the
Work where commencement of warranties other than date of Substantial Completion is
indicated.

B. Organize warranty documents into an orderly sequence based on the table of contents of the
Project Manual.

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders,
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch
(115-by-280-mm) paper.
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Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark
tab to identify the product or installation. Provide a typed description of the product or
installation, including the name of the product and the name, address, and telephone
number of Installer.

Identify each binder on the front and spine with the typed or printed title "WARRANTIES,"
Project name, and name of Contractor.

C. Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION

3.1 DEMONSTRATION AND TRAINING

A. Instruction: Instruct Owner's personnel to adjust, operate, and maintain systems, subsystems,
and equipment not part of a system.

1. Provide instructors experienced in operation and maintenance procedures.
2. Provide instruction at mutually agreed-on times. For equipment that requires seasonal
operation, provide similar instruction at the start of each season.
3. Schedule training with Owner with at least seven days' advance notice.
4, Coordinate instructors, including providing notification of dates, times, length of
instruction, and course content.
B. Program Structure: Develop an instruction program that includes individual training modules for

each system and equipment not part of a system, as required by individual Specification
Sections. For each training module, develop a learning objective and teaching outline. Include
instruction for the following:

Nogakrwbdr

System design and operational philosophy.
Review of documentation.

Operations.

Adjustments.

Troubleshooting.

Maintenance.

Repair.

3.2 FINAL CLEANING

A. General: Provide final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental and antipollution
regulations.
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B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and
maintenance program. Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for entire Project or for a portion of Project:

a.

—h

S.

Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and
other foreign substances.

Sweep paved areas broom clean. Remove petrochemical spills, stains, and other
foreign deposits.

Rake grounds that are neither planted nor paved to a smooth, even-textured
surface.

Remove tools, construction equipment, machinery, and surplus material from
Project site.

Remove snow and ice to provide safe access to building.

Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,
free of stains, films, and similar foreign substances. Avoid disturbing natural
weathering of exterior surfaces. Restore reflective surfaces to their original
condition.

Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
Sweep concrete floors broom clean in unoccupied spaces.

Vacuum carpet and similar soft surfaces, removing debris and excess nap;
shampoo if visible soil or stains remain.

Clean transparent materials, including mirrors and glass in doors and windows.
Remove glazing compounds and other noticeable, vision-obscuring materials.
Replace chipped or broken glass and other damaged transparent materials.
Polish mirrors and glass, taking care not to scratch surfaces.

Remove labels that are not permanent.

Touch up and otherwise repair and restore marred, exposed finishes and surfaces.
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or
that already show evidence of repair or restoration.

1) Do not paint over "UL" and similar labels, including mechanical and
electrical nameplates.

Wipe surfaces of mechanical and electrical equipment, [elevator equipment,] and
similar equipment. Remove excess lubrication, paint and mortar droppings, and
other foreign substances.

Replace parts subject to unusual operating conditions.

Clean plumbing fixtures to a sanitary condition, free of stains, including stains
resulting from water exposure.

Replace disposable air filters and clean permanent air filters. Clean exposed
surfaces of diffusers, registers, and grills.

Clean ducts, blowers, and coils if units were operated without filters during
construction.

Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
Replace burned-out bulbs, and those noticeably dimmed by hours of use, and
defective and noisy starters in fluorescent and mercury vapor fixtures to comply
with requirements for new fixtures.

Leave Project clean and ready for occupancy.

C. Pest Control: Engage an experienced, licensed exterminator to make a final inspection and rid
Project of rodents, insects, and other pests. Prepare a report.
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D. Comply with safety standards for cleaning. Do not burn waste materials. Do not bury debris or
excess materials on Owner's property. Do not discharge volatile, harmful, or dangerous
materials into drainage systems. Remove waste materials from Project site and dispose of
lawfully.

END OF SECTION 01770
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DIVISION 3 - CONCRETE

Section 03300 Cast-In-Place Concrete



SECTION 03300 - CAST-IN-PLACE CONCRETE

PART 1 - GENERAL

11

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section specifies cast-in place concrete, including formwork, reinforcement, concrete
materials, mix design, placement procedures, and finishes.

Related Sections include the following:

1. Division 2 Section "Earthwork" for drainage fill under slabs-on-grade.

DEFINITIONS

Cementitious Materials: Portland cement alone or in combination with one or more of blended
hydraulic cement, fly ash and other pozzolans, ground granulated blast-furnace slag, and silica
fume.

SUBMITTALS
Product Data: For each type of manufactured material and product indicated.

Design Mixes: For each concrete mix. Include alternate mix designs when characteristics of
materials, project conditions, weather, test results, or other circumstances warrant adjustments.

Steel Reinforcement Shop Drawings: Details of fabrication, bending, and placement, prepared
according to ACI 315, "Details and Detailing of Concrete Reinforcement.” Include material,
grade, bar schedules, stirrup spacing, bent bar diagrams, arrangement, and supports of
concrete reinforcement. Include special reinforcement required for openings through concrete
structures.

Material Test Reports: From a qualified testing agency indicating and interpreting test results
for compliance of the following with requirements indicated, based on comprehensive testing of
current materials:

Cementitious materials and aggregates.

Form materials and form-release agents.

Steel reinforcement and reinforcement accessories.
Admixtures.

Curing materials.

Bonding agents.

ouklrwnE
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1.6

A.

QUALITY ASSURANCE

Installer Qualifications: An experienced installer who has completed concrete Work similar in
material, design, and extent to that indicated for this Project and whose work has resulted in
construction with a record of successful in-service performance.

Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete
products complying with ASTM C 94 requirements for production facilities and equipment.

Source Limitations: Obtain each type or class of cementitious material of the same brand from
the same manufacturer's plant, each aggregate from one source, and each admixture from the
same manufacturer.

ACI Publications: Comply with the following, unless more stringent provisions are indicated:

1. ACI 301, "Specification for Structural Concrete."

2. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials."
DELIVERY, STORAGE, AND HANDLING

Deliver, store, and handle steel reinforcement to prevent bending and damage.

1. Avoid damaging coatings on steel reinforcement.

PART 2 - PRODUCTS

21

A.

w

C.

D.

FORM-FACING MATERIALS

Smooth-Formed Finished Concrete: Form-facing panels that will provide continuous, true, and
smooth concrete surfaces. Furnish in largest practicable sizes to minimize number of joints.

1. Plywood, metal, or other approved panel materials.

Rough-Formed Finished Concrete: Plywood, lumber, metal, or another approved material.
Provide lumber dressed on at least two edges and one side for tight fit.

Chamfer Strips: Wood, metal, PVC, or rubber strips, 3/4 by 3/4 inch (19 by 19 mm), minimum.

Form-Release Agent:. Commercially formulated form-release agent that will not bond with,
stain, or adversely affect concrete surfaces and will not impair subsequent treatments of
concrete surfaces.

1. Formulate form-release agent with rust inhibitor for steel form-facing materials.

Form Ties: Factory-fabricated, removable or snap-off metal or glass-fiber-reinforced plastic

form ties designed to resist lateral pressure of fresh concrete on forms and to prevent spalling of

concrete on removal.

1. Furnish ties that, when removed, will leave holes not larger than 1 inch (25 mm) in
diameter in concrete surface.
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2.2

2.3

2.4

2.5

2.6

STEEL REINFORCEMENT

Reinforcing Bars: ASTM A 615/A 615M, Grade 60 (Grade 420), deformed.

Plain-Steel Wire: ASTM A 82, as drawn.

Plain-Steel Welded Wire Fabric: ASTM A 185, fabricated from as-drawn steel wire into flat
sheets.

REINFORCEMENT ACCESSORIES

Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and
fastening reinforcing bars and welded wire fabric in place. Manufacture bar supports according
to CRSI's "Manual of Standard Practice" from steel wire, plastic, or precast concrete or fiber-

reinforced concrete of greater compressive strength than concrete, and as follows:

1. For concrete surfaces exposed to view where legs of wire bar supports contact forms,
use CRSI Class 1 plastic-protected or CRSI Class 2 stainless-steel bar supports.

Joint Dowel Bars: Plain-steel bars, ASTM A 615/A 615M, Grade 60 (Grade 420). Cut bars true

to length with ends square and free of burrs.

CONCRETE MATERIALS

Portland Cement: ASTM C 150, Type /Il

1. Fly Ash: ASTM C 618, Class C or F.

Normal-Weight Aggregate: ASTM C 33, uniformly graded, and as follows:

1. Class: Severe weathering region, but not less than 3S.

2. Nominal Maximum Aggregate Size: 1-1/2 inches (38 mm).

3 Combined Aggregate Gradation: Well graded from coarsest to finest with not more than
18 percent and not less than 8 percent retained on an individual sieve, except that less
than 8 percent may be retained on coarsest sieve and on No. 50 (0.3-mm) sieve, and

less than 8 percent may be retained on sieves finer than No. 50 (0.3 mm).

Water: Potable and complying with ASTM C 94.

ADMIXTURES

General: Admixtures certified by manufacturer to contain not more than 0.1 percent water-
soluble chloride ions by mass of cementitious material and to be compatible with other
admixtures and cementitious materials. Do not use admixtures containing calcium chloride.

Water-Reducing Admixture: ASTM C 494, Type A.

CURING MATERIALS

Evaporation Retarder. Waterborne, monomolecular film forming, manufactured for application
to fresh concrete.
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2.7

2.8

29

Clear, Waterborne, Membrane-Forming Curing and Sealing Compound: ASTM C 1315, Type 1,
Class A.
RELATED MATERIALS

Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber, or ASTM D 1752, cork or
self-expanding cork.

Bonding Agent: ASTM C 1059, Type Ill, non-redispersible, acrylic emulsion or styrene
butadiene.
CONCRETE MIXES

Prepare design mixes for each type and strength of concrete determined by either laboratory
trial mix or field test data bases, as follows:

1. Proportion normal-weight concrete according to ACI 211.1 and ACI 301.

Use a qualified independent testing agency for preparing and reporting proposed mix designs
for the laboratory trial mix basis.

Footings and Foundation Walls: Proportion normal-weight concrete mix as follows:
1. Compressive Strength (28 Days): 4000 psi (27.6 MPa).

2, Maximum Slump: 4 inches (100 mm).

3. Maximum Slump for Concrete Containing High-Range Water-Reducing Admixture: 8
inches (200 mm) after admixture is added to concrete with 2- to 4-inch (50- to 100-mm)
slump.

Slab-on-Grade: Proportion normal-weight concrete mix as follows:

1. Compressive Strength (28 Days): 4000 psi (27.6 MPa).

2. Minimum Cementitious Materials Content: 520 Ib/cu. yd. (309 kg/cu. m).
3. Maximum Slump: 4 inches (100 mm).

Cementitious Materials: Limit percentage, by weight, of cementitious materials other than
portland cement in concrete as follows:

1. Fly Ash: 25 percent.

Maximum Water-Cementitious Materials Ratio: 0.50 for concrete required to have low water
permeability.

Admixtures: Use admixtures according to manufacturer's written instructions.

1. Use water-reducing admixture or high-range water-reducing admixture (superplasticizer)
in concrete, as required, for placement and workability.

FABRICATING REINFORCEMENT

Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice."
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2.1

0

A.

CONCRETE MIXING

Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete according to ASTM C 94,
and furnish batch ticket information.

1. When air temperature is between 85 and 90 deg F (30 and 32 deg C), reduce mixing and
delivery time from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F (32
deg C), reduce mixing and delivery time to 60 minutes.

PART 3 - EXECUTION

3.1

A.

FORMWORK

Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical,
lateral, static, and dynamic loads, and construction loads that might be applied, until concrete
structure can support such loads.

Construct formwork so concrete members and structures are of size, shape, alignment,
elevation, and position indicated, within tolerance limits of ACI 117.

Limit concrete surface irregularities, designated by ACI 347R as abrupt or gradual, as follows:
1. Class B, 1/4 inch (6 mm).

Construct forms tight enough to prevent loss of concrete mortar.

Fabricate forms for easy removal without hammering or prying against concrete surfaces.
Provide crush or wrecking plates where stripping may damage cast concrete surfaces. Provide
top forms for inclined surfaces steeper than 1.5 horizontal to 1 vertical. Kerf wood inserts for
forming keyways, reglets, recesses, and the like, for easy removal.

1. Do not use rust-stained steel form-facing material.

Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve required
elevations and slopes in finished concrete surfaces. Provide and secure units to support screed
strips; use strike-off templates or compacting-type screeds.

Provide temporary openings for cleanouts and inspection ports where interior area of formwork
is inaccessible. Close openings with panels tightly fitted to forms and securely braced to
prevent loss of concrete mortar. Locate temporary openings in forms at inconspicuous
locations.

Chamfer exterior corners and edges of permanently exposed concrete.

Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, and bulkheads
required in the Work. Determine sizes and locations from trades providing such items.

Clean forms and adjacent surfaces to receive concrete. Remove chips, wood, sawdust, dirt,
and other debris just before placing concrete.

Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks and
maintain proper alignment.
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3.2

3.3

3.4

3.5

Coat contact surfaces of forms with form-release agent, according to manufacturer's written
instructions, before placing reinforcement.

EMBEDDED ITEMS

Place and secure anchorage devices and other embedded items required for adjoining work
that is attached to or supported by cast-in-place concrete. Use Setting Drawings, templates,

diagrams, instructions, and directions furnished with items to be embedded.

1. Install anchor bolts, accurately located, to elevations required.

REMOVING AND REUSING FORMS

General: Formwork, for sides of walls, and similar parts of the Work, that does not support
weight of concrete may be removed after cumulatively curing at not less than 50 deg F (10
deg C) for 24 hours after placing concrete provided concrete is hard enough to not be damaged
by form-removal operations and provided curing and protection operations are maintained.
Clean and repair surfaces of forms to be reused in the Work. Split, frayed, delaminated, or
otherwise damaged form-facing material will not be acceptable for exposed surfaces. Apply
new form-release agent.

When forms are reused, clean surfaces, remove fins and laitance, and tighten to close joints.
Align and secure joints to avoid offsets. Do not use patched forms for exposed concrete
surfaces unless approved by Architect.

STEEL REINFORCEMENT

General: Comply with CRSI's "Manual of Standard Practice" for placing reinforcement.

Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials.
Accurately position, support, and secure reinforcement against displacement. Locate and
support reinforcement with bar supports to maintain minimum concrete cover. Do not tack weld
crossing reinforcing bars.

Set wire ties with ends directed into concrete, not toward exposed concrete surfaces.

Install welded wire fabric in longest practicable lengths on bar supports spaced to minimize
sagging. Lap edges and ends of adjoining sheets at least one mesh spacing. Offset laps of
adjoining sheet widths to prevent continuous laps in either direction. Lace overlaps with wire.
JOINTS

General: Construct joints true to line with faces perpendicular to surface plane of concrete.

Construction Joints: Install so strength and appearance of concrete are not impaired, at
locations indicated or as approved by Architect.
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1. Place joints perpendicular to main reinforcement. Continue reinforcement across
construction joints, unless otherwise indicated. Do not continue reinforcement through
sides of strip placements of floors and slabs.

2. Form from preformed galvanized steel, plastic keyway-section forms, or bulkhead forms
with keys, unless otherwise indicated. Embed keys at least 1-1/2 inches (38 mm) into
concrete.

3. Space vertical joints in walls as indicated. Locate joints beside piers integral with walls,
near corners, and in concealed locations where possible.

4, Use a bonding agent at locations where fresh concrete is placed against hardened or

partially hardened concrete surfaces.

C. Contraction Joints in Slabs-on-Grade: Form weakened-plane contraction joints, sectioning
concrete into areas as indicated. Construct contraction joints for a depth equal to at least one-
fourth of concrete thickness, as follows:

1. Grooved Joints: Form contraction joints after initial floating by grooving and finishing
each edge of joint to a radius of 1/8 inch (3 mm). Repeat grooving of contraction joints
after applying surface finishes. Eliminate groover tool marks on concrete surfaces.

D. Isolation Joints in Slabs-on-Grade: After removing formwork, install joint-filler strips at slab
junctions with vertical surfaces, such as column pedestals, foundation walls, grade beams, and
other locations, as indicated.

1. Terminate full-width joint-filler strips not less than 1/2 inch (12 mm) or more than 1 inch
(25 mm) below finished concrete surface where joint sealants, specified in Division 7
Section "Joint Sealants," are indicated.

2. Install joint-filler strips in lengths as long as practicable. Where more than one length is
required, lace or clip sections together.

3.6 CONCRETE PLACEMENT

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded items
is complete and that required inspections have been performed.

B. Do not add water to concrete during delivery, at Project site, or during placement, unless
approved by Architect.

C. Deposit concrete continuously or in layers of such thickness that no new concrete will be placed
on concrete that has hardened enough to cause seams or planes of weakness. If a section
cannot be placed continuously, provide construction joints as specified. Deposit concrete to
avoid segregation.

D. Deposit concrete in forms in horizontal layers no deeper than 24 inches (600 mm) and in a
manner to avoid inclined construction joints. Place each layer while preceding layer is still
plastic, to avoid cold joints.

1. Consolidate placed concrete with mechanical vibrating equipment. Use equipment and
procedures for consolidating concrete recommended by ACI 309R.
2. Do not use vibrators to transport concrete inside forms. Insert and withdraw vibrators

vertically at uniformly spaced locations no farther than the visible effectiveness of the
vibrator. Place vibrators to rapidly penetrate placed layer and at least 6 inches (150 mm)
into preceding layer. Do not insert vibrators into lower layers of concrete that have begun
to lose plasticity. At each insertion, limit duration of vibration to time necessary to
consolidate concrete and complete embedment of reinforcement and other embedded
items without causing mix constituents to segregate.
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E. Deposit and consolidate concrete for floors and slabs in a continuous operation, within limits of
construction joints, until placement of a panel or section is complete.

1. Consolidate concrete during placement operations so concrete is thoroughly worked
around reinforcement and other embedded items and into corners.

Maintain reinforcement in position on chairs during concrete placement.

Screed slab surfaces with a straightedge and strike off to correct elevations.

Slope surfaces uniformly to drains where required.

Begin initial floating using bull floats or darbies to form a uniform and open-textured
surface plane, free of humps or hollows, before excess moisture or bleedwater appears
on the surface. Do not further disturb slab surfaces before starting finishing operations.

arwN

F. Cold-Weather Placement: Comply with ACI 306.1 and as follows. Protect concrete work from
physical damage or reduced strength that could be caused by frost, freezing actions, or low
temperatures.

1. When air temperature has fallen to or is expected to fall below 40 deg F (4.4 deg C),
uniformly heat water and aggregates before mixing to obtain a concrete mixture
temperature of not less than 50 deg F (10 deg C) and not more than 80 deg F (27 deg C)
at point of placement.

2. Do not use frozen materials or materials containing ice or snow. Do not place concrete
on frozen subgrade or on subgrade containing frozen materials.

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or
chemical accelerators, unless otherwise specified and approved in mix designs.

G. Hot-Weather Placement: Place concrete according to recommendations in ACI 305R and as
follows, when hot-weather conditions exist:

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F (32
deg C) at time of placement. Chilled mixing water or chopped ice may be used to control
temperature, provided water equivalent of ice is calculated to total amount of mixing
water. Using liquid nitrogen to cool concrete is Contractor's option.

2. Cover steel reinforcement with water-soaked burlap so steel temperature will not exceed
ambient air temperature immediately before embedding in concrete.
3. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete. Keep

subgrade moisture uniform without standing water, soft spots, or dry areas.

3.7 FINISHING FORMED SURFACES

A. Rough-Formed Finish: As-cast concrete texture imparted by form-facing material with tie holes
and defective areas repaired and patched. Remove fins and other projections exceeding
ACI 347R limits for class of surface specified.

B. Smooth-Formed Finish: As-cast concrete texture imparted by form-facing material, arranged in
an orderly and symmetrical manner with a minimum of seams. Repair and patch tie holes and
defective areas. Remove fins and other projections exceeding 1/8 inch (3 mm) in height.

1. Apply to concrete surfaces exposed to public view or to be covered with a coating or
covering material applied directly to concrete, such as waterproofing, dampproofing,
veneer plaster, or painting.

2. Do not apply rubbed finish to smooth-formed finish.

C. Related Unformed Surfaces: At tops of walls, horizontal offsets, and similar unformed surfaces

adjacent to formed surfaces, strike off smooth and finish with a texture matching adjacent
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3.8

3.9

3.10

formed surfaces. Continue final surface treatment of formed surfaces uniformly across adjacent
unformed surfaces, unless otherwise indicated.

MISCELLANEOUS CONCRETE ITEMS

Filling In: Fill in holes and openings left in concrete structures, unless otherwise indicated, after
work of other trades is in place. Mix, place, and cure concrete, as specified, to blend with in-
place construction. Provide other miscellaneous concrete filling indicated or required to
complete Work.

Curbs: Provide monolithic finish to interior curbs by stripping forms while concrete is still green
and by steel-troweling surfaces to a hard, dense finish with corners, intersections, and
terminations slightly rounded.

CONCRETE PROTECTION AND CURING

General: Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures. Comply with ACI 306.1 for cold-weather protection and with recommendations in
ACI 305R for hot-weather protection during curing.

Evaporation Retarder: Apply evaporation retarder to unformed concrete surfaces if hot, dry, or
windy conditions cause moisture loss approaching 0.2 Ib/sqg. ft. x h (1 kg/sq. m x h) before and
during finishing operations. Apply according to manufacturer's written instructions after placing,
screeding, and bull floating or darbying concrete, but before float finishing.

Formed Surfaces: Cure formed concrete surfaces, including underside of beams, supported

slabs, and other similar surfaces. If forms remain during curing period, moist cure after

loosening forms. If removing forms before end of curing period, continue curing by one or a

combination of the following methods:

1. Curing and Sealing Compound: Apply uniformly to floors and slabs indicated in a
continuous operation by power spray or roller according to manufacturer's written
instructions. Recoat areas subjected to heavy rainfall within three hours after initial
application. Repeat process 24 hours later and apply a second coat. Maintain continuity
of coating and repair damage during curing period.

CONCRETE SURFACE REPAIRS

Defective Concrete: Repair and patch defective areas when approved by Architect. Remove
and replace concrete that cannot be repaired and patched to Architect's approval.

Repairing Formed Surfaces: Surface defects include color and texture irregularities, cracks,
spalls, air bubbles, honeycombs, rock pockets, fins and other projections on the surface, and
stains and other discolorations that cannot be removed by cleaning.

1. Immediately after form removal, cut out honeycombs, rock pockets, and voids more than
1/2 inch (13 mm) in any dimension in solid concrete but not less than 1 inch (25 mm) in
depth. Make edges of cuts perpendicular to concrete surface. Clean, dampen with
water, and brush-coat holes and voids with bonding agent. Fill and compact with
patching mortar before bonding agent has dried. Fill form-tie voids with patching mortar
or cone plugs secured in place with bonding agent.

2. Repair defects on surfaces exposed to view by blending white portland cement and
standard portland cement so that, when dry, patching mortar will match surrounding
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color. Patch a test area at inconspicuous locations to verify mixture and color match
before proceeding with patching. Compact mortar in place and strike off slightly higher
than surrounding surface.

Repair defects on concealed formed surfaces that affect concrete's durability and
structural performance as determined by Architect.

C. Repairing Unformed Surfaces: Test unformed surfaces, such as floors and slabs, for finish and
verify surface tolerances specified for each surface. Correct low and high areas. Test surfaces
sloped to drain for trueness of slope and smoothness; use a sloped template.

1.

Repair finished surfaces containing defects. Surface defects include spalls, popouts,
honeycombs, rock pockets, crazing and cracks in excess of 0.01 inch (0.25 mm) wide or
that penetrate to reinforcement or completely through unreinforced sections regardless of
width, and other objectionable conditions.

Repair defective areas, except random cracks and single holes 1 inch (25 mm) or less in
diameter, by cutting out and replacing with fresh concrete. Remove defective areas with
clean, square cuts and expose steel reinforcement with at least 3/4 inch (19 mm)
clearance all around. Dampen concrete surfaces in contact with patching concrete and
apply bonding agent. Mix patching concrete of same materials and mix as original
concrete except without coarse aggregate. Place, compact, and finish to blend with
adjacent finished concrete. Cure in same manner as adjacent concrete.

3.11 FIELD QUALITY CONTROL

A. Testing Agency: Owner will engage a qualified independent testing and inspecting agency to
sample materials, perform tests, and submit test reports during concrete placement. Sampling
and testing for quality control may include those specified in this Article.

B. Testing Services: Testing of composite samples of fresh concrete obtained according to
ASTM C 172 shall be performed according to the following requirements:

1.

Testing Frequency: Obtain one composite sample for each day's pour of each concrete
mix exceeding 5 cu. yd. (4 cu. m), but less than 25 cu. yd. (19 cu. m), plus one set for
each additional 50 cu. yd. (38 cu. m) or fraction thereof.

Slump: ASTM C 143; one test at point of placement for each composite sample, but not
less than one test for each day's pour of each concrete mix. Perform additional tests
when concrete consistency appears to change.

Air Content: ASTM C 231, pressure method, for normal-weight concrete; ASTM C 173,
volumetric method, for structural lightweight concrete; one test for each composite
sample, but not less than one test for each day's pour of each concrete mix.

Concrete Temperature: ASTM C 1064; one test hourly when air temperature is 40 deg F
(4.4 deg C) and below and when 80 deg F (27 deg C) and above, and one test for each
composite sample.

Unit Weight: ASTM C 567, fresh unit weight of structural lightweight concrete; one test
for each composite sample, but not less than one test for each day's pour of each
concrete mix.

Compression Test Specimens: ASTM C 31/C 31M; cast and laboratory cure one set of
four standard cylinder specimens for each composite sample.

a. Cast and field cure one set of four standard cylinder specimens for each composite
sample.

Compressive-Strength Tests: ASTM C 39; test two laboratory-cured specimens at 7
days and two at 28 days.
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a. Test two field-cured specimens at 7 days and two at 28 days.
b. A compressive-strength test shall be the average compressive strength from two
specimens obtained from same composite sample and tested at age indicated.

C. When strength of field-cured cylinders is less than 85 percent of companion laboratory-cured
cylinders, Contractor shall evaluate operations and provide corrective procedures for protecting
and curing in-place concrete.

D. Strength of each concrete mix will be satisfactory if every average of any three consecutive
compressive-strength tests equals or exceeds specified compressive strength and no
compressive-strength test value falls below specified compressive strength by more than 500
psi (3.4 MPa).

E. Test results shall be reported in writing to Architect, concrete manufacturer, and Contractor
within 48 hours of testing. Reports of compressive-strength tests shall contain Project
identification name and number, date of concrete placement, name of concrete testing and
inspecting agency, location of concrete batch in Work, design compressive strength at 28 days,
concrete mix proportions and materials, compressive breaking strength, and type of break for
both 7-and 28-day tests.

F. Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive device may be
permitted by Architect but will not be used as sole basis for approval or rejection of concrete.

G. Additional Tests: Testing and inspecting agency shall make additional tests of concrete when
test results indicate that slump, air entrainment, compressive strengths, or other requirements
have not been met, as directed by Architect. Testing and inspecting agency may conduct tests
to determine adequacy of concrete by cored cylinders complying with ASTM C 42 or by other
methods as directed by Architect.

END OF SECTION 03300
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DIVISION 6 - WOOD AND PLASTIC

Section 06100 Rough Carpentry



SECTION 06100 - ROUGH CARPENTRY

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY
A. This Section includes the following:
1. Framing with dimension lumber.
2. Wood blocking and nailers.
1.3 DEFINITIONS

A. Rough Carpentry: Carpentry work not specified in other Sections and not exposed, unless
otherwise indicated.

B. Exposed Framing: Dimension lumber not concealed by other construction.

C. Lumber grading agencies, and the abbreviations used to reference them, include the following:
1. NLGA - National Lumber Grades Authority.
2. WCLIB - West Coast Lumber Inspection Bureau.
3. WWPA - Western Wood Products Association.

14 SUBMITTALS

A. Product Data: For each type of process and factory-fabricated product. Indicate component
materials and dimensions and include construction and application details.

1. Include data for wood-preservative treatment from chemical treatment manufacturer and
certification by treating plant that treated materials comply with requirements. Indicate
type of preservative used, net amount of preservative retained, and chemical treatment
manufacturer's written instructions for handling, storing, installing, and finishing treated

material.
2. Include copies of warranties from chemical treatment manufacturers for each type of
treatment.
15 QUALITY ASSURANCE

A. Source Limitations for Engineered Wood Products: Obtain each type of engineered wood
product through one source from a single manufacturer.
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1.6 DELIVERY, STORAGE, AND HANDLING

A. Stack lumber, plywood, and other panels; place spacers between each bundle to provide air
circulation. Provide for air circulation around stacks and under coverings.

PART 2 - PRODUCTS

2.1 WOOD PRODUCTS, GENERAL

A. Lumber: DOC PS 20 and applicable rules of lumber grading agencies certified by the American
Lumber Standards Committee Board of Review.

1. Factory mark each piece of lumber with grade stamp of grading agency.

2. For exposed lumber indicated to receive a stained or natural finish, mark grade stamp on
end or back of each piece, or omit grade stamp and provide certificates of grade
compliance issued by grading agency.

3. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for
moisture content specified. Where actual sizes are indicated, they are minimum dressed
sizes for dry lumber.

4, Provide dressed lumber, S4S, unless otherwise indicated.

5. Provide dry lumber with 19 percent maximum moisture content at time of dressing for 2-
inch nominal (38-mm actual) thickness or less, unless otherwise indicated.

B. Wood Structural Panels:

=

Plywood: DOC PS 1.

2. Thickness: As needed to comply with requirements specified but not less than thickness
indicated.

3. Comply with "Code Plus" provisions in APA Form No. E30K, "APA Design/Construction
Guide: Residential & Commercial."

4, Factory mark panels according to indicated standard.

2.2 WOOD-PRESERVATIVE-TREATED MATERIALS

A. Preservative Treatment by Pressure Process: AWPA C2 (lumber), except that lumber that is
not in contact with the ground and is continuously protected from liquid water may be treated
according to AWPA C31 with inorganic boron (SBX).

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and the following:
a. Chromated copper arsenate (CCA).
2. For exposed items indicated to receive a stained or natural finish, use chemical

formulations that do not require incising, contain colorants, bleed through, or otherwise
adversely affect finishes.

B. Kiln-dry material after treatment to a maximum moisture content of 19 percent for lumber. Do
not use material that is warped or does not comply with requirements for untreated material.

C. Mark each treated item with the treatment quality mark of an inspection agency approved by the
American Lumber Standards Committee Board of Review.
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2.3

2.4

2.5

1. For exposed lumber indicated to receive a stained or natural finish, mark end or back of
each piece, or omit marking and provide certificates of treatment compliance issued by
inspection agency.

Application: Treat items indicated on Drawings, and the following:

1. Wood sills, sleepers, blocking, furring, stripping, and similar concealed members in
contact with masonry or concrete.

2. Wood framing members less than 18 inches (460 mm) above grade.

3. Wood floor plates that are installed over concrete slabs directly in contact with earth.

DIMENSION LUMBER

General: Provide dimension lumber of grades indicated according to the American Lumber
Standards Committee National Grading Rule provisions of the grading agency indicated.

Non-Load-Bearing Interior Partitions: Construction, Stud, or No. 2 grade and the following
species:

1. Hem-fir or Hem-fir (north); NLGA, WCLIB, or WWPA.

2. Western woods; WCLIB or WWPA.

Exterior and Load-Bearing Walls: Construction, Stud, or No. 2 grade and the following species:
1. Douglas fir-larch; WCLIB or WWPA.

2. Douglas fir-south; WWPA.
3. Hem-fir, WCLIB or WWPA.

MISCELLANEOUS LUMBER

General:  Provide lumber for support or attachment of other construction, including the

following:

1. Blocking.
2. Nailers.
3. Furring.
4, Grounds.

For items of dimension lumber size, provide Construction, Stud, or No. 2 grade lumber with 15
percent maximum moisture content and any of the following species:

1. Hem-fir or Hem-fir (north); NLGA, WCLIB, or WWPA.

2. Western woods; WCLIB or WWPA.

For concealed boards, provide lumber with 15 percent maximum moisture content and any of
the following species and grades:

1. Hem-fir or Hem-fir (north), Construction or 2 Common grade; NLGA, WCLIB, or WWPA.
2. Western woods, Construction or No. 2 Common grade; WCLIB or WWPA.

For furring strips for installing plywood or hardboard paneling, select boards with no knots
capable of producing bent-over nails and damage to paneling.
FASTENERS

General: Provide fasteners of size and type indicated that comply with requirements specified
in this Article for material and manufacture.
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2.6

A.

B.

2.7

A.

1. Where rough carpentry is exposed to weather, in ground contact, or in area of high
relative humidity, provide fasteners with hot-dip zinc coating complying with
ASTM A 153/A 153M.

Nails, Brads, and Staples: ASTM F 1667.
Power-Driven Fasteners: CABO NER-272.
Wood Screws: ASME B18.6.1.

Lag Bolts: ASME B18.2.1. (ASME B18.2.3.8M).

Bolts: Steel bolts complying with ASTM A 307, Grade A (ASTM F 568M, Property Class 4.6);
with ASTM A 563 (ASTM A 563M) hex nuts and, where indicated, flat washers.

Expansion Anchors: Anchor bolt and sleeve assembly of material indicated below with
capability to sustain, without failure, a load equal to 6 times the load imposed when installed in
unit masonry assemblies and equal to 4 times the load imposed when installed in concrete as
determined by testing per ASTM E 488 conducted by a qualified independent testing and
inspecting agency.

1. Material: Carbon-steel components, zinc plated to comply with ASTM B 633,
Class Fe/zZn 5.
METAL FRAMING ANCHORS

General: Provide framing anchors made from metal indicated, of structural capacity, type, and
size indicated, and as follows:

1. Research/Evaluation Reports:  Provide products acceptable to authorities having
jurisdiction and for which model code research/evaluation reports exist that show
compliance of metal framing anchors, for application indicated, with building code in
effect for Project.

Galvanized Steel Sheet: Hot-dip, zinc-coated steel sheet complying with ASTM A 653/A 653M,
G60 (Z180) coating designation.
MISCELLANEOUS MATERIALS

Sill-Sealer Gaskets: Closed-cell neoprene foam, 1/4 inch (6.4 mm) thick, selected from
manufacturer's standard widths to suit width of sill members indicated.

PART 3 - EXECUTION

3.1

A.

INSTALLATION, GENERAL

Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and
fitted. Fit rough carpentry to other construction; scribe and cope as needed for accurate fit.
Locate furring, nailers, blocking, grounds, and similar supports to comply with requirements for
attaching other construction.
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B. Do not use materials with defects that impair quality of rough carpentry or pieces that are too
small to use with minimum number of joints or optimum joint arrangement.

C. Apply field treatment complying with AWPA M4 to cut surfaces of preservative-treated lumber
and plywood.

D. Securely attach rough carpentry work to substrate by anchoring and fastening as indicated.

E. Use common wire nails, unless otherwise indicated. Select fasteners of size that will not fully
penetrate members where opposite side will be exposed to view or will receive finish materials.
Make tight connections between members. Install fasteners without splitting wood; predrill as
required.

F. Use finishing nails for exposed work, unless otherwise indicated. Countersink nail heads and fill
holes with wood filler.

3.2 WOOD GROUND, BLOCKING, AND NAILER INSTALLATION

A. Install where indicated and where required for screeding or attaching other work. Form to
shapes indicated and cut as required for true line and level of attached work. Coordinate
locations with other work involved.

B. Attach items to substrates to support applied loading. Recess bolts and nuts flush with
surfaces, unless otherwise indicated. Build anchor bolts into masonry during installation of
masonry work. Where possible, secure anchor bolts to formwork before concrete placement.

C. Provide permanent grounds of dressed, pressure-preservative-treated, key-beveled lumber not
less than 1-1/2 inches (38 mm) wide and of thickness required to bring face of ground to exact
thickness of finish material. Remove temporary grounds when no longer required.

3.3 WOOD FRAMING INSTALLATION, GENERAL

A. Framing Standard: Comply with AFPA's "Manual for Wood Frame Construction,” unless
otherwise indicated.

B. Framing with Engineered Wood Products: Install engineered wood products to comply with
manufacturer's written instructions.

C. Do not splice structural members between supports.
D. Where built-up beams or girders of 2-inch nominal- (38-mm actual-) dimension lumber on edge
are required, fasten together with 2 rows of 20d (100-mm) nails spaced not less than 32 inches

(812 mm) o.c. Locate one row near top edge and other near bottom edge.

1. For continuous members, stagger end joints at quarter points between supports.

3.4 WOOD STRUCTURAL PANEL INSTALLATION

A. General: Comply with applicable recommendations contained in APA Form No. E30K, "APA
Design/Construction Guide: Residential & Commercial," for types of structural-use panels and
applications indicated.
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B. Fastening Methods: Fasten panels as indicated below:
1. Sheathing:
a. Nail to wood framing.

b. Space panels 1/8 inch (3 mm) apart at edges and ends.

END OF SECTION 06100
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SECTION 07210 - BUILDING INSULATION

PART 1 - GENERAL

1.1

1.2

1.3

14

15

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

1. Concealed sound attenuation batt insulation.

SUBMITTALS

Product Data: For each type of product indicated.

QUALITY ASSURANCE
Source Limitations: Obtain each type of building insulation through one source.

Fire-Test-Response Characteristics: Provide insulation and related materials with the fire-test-
response characteristics indicated, as determined by testing identical products per test method
indicated below by UL or another testing and inspecting agency acceptable to authorities having
jurisdiction. ldentify materials with appropriate markings of applicable testing and inspecting
agency.

1. Surface-Burning Characteristics: ASTM E 84.
2. Fire-Resistance Ratings: ASTM E 119.
3. Combustion Characteristics: ASTM E 136.

DELIVERY, STORAGE, AND HANDLING

Protect insulation materials from physical damage and from deterioration by moisture, soiling,
and other sources. Store inside and in a dry location. Comply with manufacturer's written
instructions for handling, storing, and protecting during installation.
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PART 2 - PRODUCTS

21

A.

2.2

A.

B.

2.3

A.

MANUFACTURERS

Available Manufacturers: Subject to compliance with requirements, manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:

1. Glass-Fiber Sound Attenuation Insulation:
a. Thermafiber Corporation.
b. Johns Manville Corporation.
C. Owens Corning.

INSULATING MATERIALS

General: Provide insulating materials that comply with requirements and with referenced
standards.

1. Preformed Units: Sizes to fit applications indicated; selected from manufacturer's
standard thicknesses, widths, and lengths.

Unfaced Sound Attenuation Batt Mineral-Fiber Insulation: ASTM C 665, Type | (blankets
without membrane facing); consisting of fibers manufactured from glass; with maximum flame-
spread and smoke-developed indices of 25 and 50, respectively; passing ASTM E 136 for
combustion characteristics.

AUXILIARY INSULATING MATERIALS

Adhesive for Bonding Insulation: Product with demonstrated capability to bond insulation
securely to substrates indicated without damaging insulation and substrates.

PART 3 - EXECUTION

3.1

A.

B.

3.2

A.

EXAMINATION

Examine substrates and conditions, with Installer present, for compliance with requirements for
Sections in which substrates and related work are specified and other conditions affecting
performance.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Clean substrates of substances harmful to insulations or vapor retarders, including removing
projections capable of puncturing vapor retarders or of interfering with insulation attachment.
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3.3

3.4

3.5

INSTALLATION, GENERAL

Comply with insulation manufacturer's written instructions applicable to products and application
indicated.

Install insulation that is undamaged, dry, and unsoiled and that has not been left exposed at any
time to ice and snow.

Extend insulation in thickness indicated to envelop entire area to be insulated. Cut and fit tightly
around obstructions and fill voids with insulation. Remove projections that interfere with
placement.

Water-Piping Coordination: If water piping is located on inside of insulated exterior walls,
coordinate location of piping to ensure that it is placed on warm side of insulation and insulation
encapsulates piping.

Apply single layer of insulation to produce thickness indicated, unless multiple layers are
otherwise shown or required to make up total thickness.

INSTALLATION OF GENERAL BUILDING INSULATION

Apply insulation units to substrates by method indicated, complying with manufacturer's written
instructions. If no specific method is indicated, bond units to substrate with adhesive or use
mechanical anchorage to provide permanent placement and support of units.

Install Sound Attenuation mineral-fiber blankets on top of existing Grid Ceiling.

1. Use blanket widths and lengths that fill the cavities formed by framing members. If more
than one length is required to fill cavity, provide lengths that will produce a snug fit
between ends.

2. Place blankets in cavities formed by framing members to produce a friction fit between
edges of insulation and adjoining framing members.

Stuff glass-fiber, loose-fill insulation into miscellaneous voids and cavity spaces where shown.
Compact to approximately 40 percent of normal maximum volume equaling a density of
approximately 2.5 Ib/cu. ft. (40 kg/cu. m).

PROTECTION

Protect installed insulation and vapor retarders from damage due to harmful weather exposures,
physical abuse, and other causes. Provide temporary coverings or enclosures where insulation
is subject to abuse and cannot be concealed and protected by permanent construction
immediately after installation.

END OF SECTION 07210
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SECTION 12356 - MANUFACTURED CASEWORK

PART 1 - GENERAL

1.1

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:
1. Wood Veneer-faced manufactured cabinets.
2. Plastic-laminate countertops.

DEFINITIONS

Exposed Surfaces of Casework: Surfaces visible when doors and drawers are closed, including
visible surfaces in open cabinets or behind glass doors.

Semiexposed Surfaces of Casework: Surfaces behind opaque doors or drawer fronts, including
interior faces of doors and interiors and sides of drawers. Bottoms of wall cabinets are defined
as "semiexposed."

Concealed Surfaces of Casework: Surfaces not usually visible after installation, including
sleepers, web frames, dust panels, bottoms of drawers, and ends of cabinets installed directly
against and completely concealed by walls or other cabinets. Tops of wall cabinets and utility
cabinets are defined as "concealed."

SUBMITTALS

Product Data: For the following:

1. Cabinets.

2. Plastic-laminate countertops.
3. Cabinet hardware.

Shop Drawings: For cabinets and countertops. Include plans, elevations, details, and
attachments to other work. Show materials, finishes, filler panels, hardware, edge and
backsplash profiles, cutouts for plumbing fixtures, and methods of joining countertops.

Samples for Selection: Manufacturer's color charts consisting of units or sections of units
showing the full range of colors, textures, and patterns available for each type of material
exposed to view.

Samples for Verification: For the following materials; in sets showing the full range of color,
texture, and pattern variations expected:

1. Wood veneer for casework finish, 8 by 10 inches (200 by 250 mm).

2. Plastic laminate for countertops, 8 by 10 inches (200 by 250 mm).

3. One unit of each type of exposed hardware.

TAX COMMISSION UPGRADE HEARING ROOM
MANUFACTURED CASEWORK 12356 -1



15

1.6

1.7

A.

B.

A.

B.

C.

D.

A.

QUALITY ASSURANCE

Product Designations: Drawings indicate size, configurations, and finish material of casework
by referencing designated manufacturer's catalog numbers. Other manufacturers' casework of
similar sizes, similar door and drawer configurations, same finish material, and complying with
the Specifications may be considered. Refer to Division 1 Section "Substitutions."

Quality Standard: Unless otherwise indicated, comply with AWI's "Architectural Woodwork
Quality Standards" for grades of interior architectural woodwork, construction, finishes, and
other requirements.

PROJECT CONDITIONS

Environmental Limitations: Do not deliver or install manufactured casework until building is
enclosed, wet-work is complete, and HVAC system is operating and will maintain temperature
and relative humidity at occupancy levels during the remainder of the construction period.

Established Dimensions: Where manufactured casework is indicated to fit to other construction,
establish dimensions for areas where casework is to fit. Coordinate construction to ensure that
actual dimensions correspond to established dimensions. Provide fillers and scribes to allow for
trimming and fitting.

Field Measurements: Where manufactured casework is indicated to fit to existing construction,
verify dimensions of existing construction by field measurements before fabrication and indicate
measurements on Shop Drawings. Provide fillers and scribes if necessary.

Field Measurements for Countertops: Verify dimensions of countertops by field measurements
after base cabinets are installed but before countertop fabrication is complete. Coordinate
fabrication schedule with construction progress to avoid delaying the Work.

COORDINATION

Coordinate layout and installation of blocking and reinforcement in partitions for support of
manufactured casework.

PART 2 - PRODUCTS

21

A.

MANUFACTURERS

Available Manufacturers: Subject to compliance with requirements, manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:

1. Plastic Laminate for Countertops:
a. Formica Corp.
b. Laminart.
C. Nevamar Corp.
d. Pioneer Plastics Corp.
e. Wilson: Ralph Wilson Plastics Co.
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2.2 COLORS, TEXTURES, AND PATTERNS

A. Colors, Textures, and Patterns: As selected by Architect from manufacturer's full range for
these characteristics.

2.3 CABINET MATERIALS

A. Exposed Materials: Comply with the following:
1. Wood Veneer: Match existing Furniture
a. Solid Wood Edge.

B. Semiexposed Materials: Unless otherwise indicated, provide the following:
1. Thermoset Decorative Panels: Medium-density particleboard complying with
ANSI A208.1, Grade M-2; with surface of thermally fused, melamine-impregnated
decorative paper complying with LMA SAT-1.
a. Provide thermoset decorative overlay on both sides of shelves, dividers, drawer
bodies, and other components with two semiexposed surfaces.
b. Provide PVC or polyester edge banding complying with LMA EDG-1 on
components with semiexposed edges.

C. Concealed Materials: Comply with the following:
1. Particleboard: ANSI A208.1, Grade M-2.
2. Hardboard: AHA A135.4, Class 1 Tempered.
2.4 COUNTERTOP MATERIALS
A. Plastic Laminate: High-pressure decorative laminate complying with NEMA LD 3.
1. Grade: HGP.

2. Provide through-color plastic laminate.

B. Particleboard: ANSI A208.1, Grade M-2.

2.5 CASEWORK HARDWARE

A. General: Manufacturer's standard units complying with BHMA A156.9, of type, material, size,
and finish as selected from manufacturer's standard choices.

B. Hinges: Concealed butt hinges.
C. Drawer Guides: Epoxy-coated-metal, self-closing drawer guides; designed to prevent rebound
when drawers are closed; with nylon-tired, ball-bearing rollers; and complying with
BHMA A156.9, Type B05091.
2.6 CABINET CONSTRUCTION

A. Face Style: Flush overlay; door and drawer faces cover cabinet body members or face frames
with only enough space between faces for operating clearance.

B. Face Frames: 5/8-inch- (16-mm-) thick particleboard with wood veneer on exposed and semi-
exposed surfaces.
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2.7

Door and Drawer Fronts: 1/2-inch- (12.7-mm-) thick particleboard with wood veneer faces and
backs, and solid wood edge banding. Provide same grade, pattern, color, and texture of
laminate wood veneer for backs as for faces.

Exposed Cabinet Ends: Wood veneer -faced particleboard.
Cabinet Ends: 5/8-inch- (16-mm-) thick particleboard or 1/2-inch- (12.7-mm-) thick plywood.

Cabinet Tops and Bottoms: 5/8-inch- (16-mm-) thick particleboard or 1/2-inch- (12.7-mm-) thick
plywood, fully supported by and secured in rabbets in end panels, front frame, and back rail.

Back, Top, and Bottom Rails: 3/4-by-2-1/2-inch (19-by-63-mm) solid wood, interlocking with
end panels and rabbeted to receive top and bottom panels. Back rails secured under pressure
with glue and with mechanical fasteners.

Wall-Hung Unit Back Panels: 3/16-inch- (4.8-mm-) thick plywood fastened to rear edge of end
panels and to top and bottom rails.

Base Unit Back Panels: 1/8-inch- (3.2-mm-) thick hardboard fastened to rear edge of end
panels and to top and bottom rails.

Front Frame Drawer Rails: 3/4-by-1-1/4-inch (19-by-32-mm) solid wood mortised and fastened
into face frame.

Drawers: Fabricate with exposed fronts fastened to subfront with mounting screws from interior

of body.

1. Join subfronts, backs, and sides with glued rabbeted joints supplemented by mechanical
fasteners or with glued dovetall joints.

2. Subfronts, Backs, and Sides: 3/4-inch- (19-mm-) thick solid wood.

3. Bottoms: 1/4-inch- (6.4-mm-) thick hardboard.

Shelves: 3/4-inch- (19-mm-) thick particleboard or 5/8-inch- (16-mm-) thick plywood.

Joinery: Rabbet backs flush into end panels and secure with concealed mechanical fasteners.
Connect tops and bottoms of wall cabinets and bottoms and stretchers of base cabinets to ends
and dividers with mechanical fasteners. Rabbet tops, bottoms, and backs into end panels.

Factory Finishing: To greatest extent possible, finish casework at factory. Defer only final
touchup until after installation.

PLASTIC-LAMINATE COUNTERTOPS

Configuration: Provide countertops with the following front, cove (intersection of top with
backsplash), backsplash, and end-splash style:

1. Front: Self-edge.

2. Cove: Applied (backsplash rests on top forming seam at inside corner).

3. Backsplash: Square edge without scribe.

4, End Splash: Square edge without scribe.

Plastic-Laminate Substrate: Particleboard not less than 3/4 inch (19 mm) thick.

1. For countertops at sinks and lavatories, use phenolic-resin particleboard or exterior-grade
plywood.
2, Build up countertop thickness to 1-1/2 inches (38 mm) at front, back, and ends with

additional layers of particleboard laminated to top.
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C.

Backer Sheet: Provide plastic-laminate backer sheet on underside of countertop substrate.

PART 3 - EXECUTION

3.1

3.2

A.

INSTALLATION

Install casework with no variations in flushness of adjoining surfaces; use concealed shims.
Where casework abuts other finished work, scribe and cut for accurate fit. Provide filler strips,
scribe strips, and moldings in finish to match casework face.

Install casework without distortion so doors and drawers fit openings and are aligned. Complete
installation of hardware and accessories as indicated.

Install casework and countertop level and plumb to a tolerance of 1/8 inch in 8 feet (3 mm in 2.4
m).

Fasten cabinets to adjacent units and to backing.

1. Fasten wall cabinets through back, near top and bottom, at ends and not less than 24
inches (600 mm) o.c. with No. 10 wafer-head screws sized for 1-inch (25-mm)
penetration into wood framing, blocking, or hanging strips.

2. Fasten wall cabinets through back, near top and bottom, at ends and not less than 24
inches (600 mm) o.c., with toggle bolts through metal backing behind gypsum board.

Fasten plastic-laminate countertops by screwing through corner blocks of base units into
underside of countertop. Form seams using splines to align adjacent surfaces, and secure with
glue and concealed clamping devices designed for this purpose.

ADJUSTING AND CLEANING

Adjust casework and hardware so doors and drawers are centered in openings and operate
smoothly without warp or bind. Lubricate operating hardware as recommended by

manufacturer.

Clean casework on exposed and semiexposed surfaces. Touch up factory-applied finishes to
restore damaged or soiled areas.

END OF SECTION 12356

TAX COMMISSION UPGRADE HEARING ROOM
MANUFACTURED CASEWORK 12356 -5



DIVISION 13

Section 13132  Court audio and video presentation systems



UTAH STATE TAX COMMISSION HEARING ROOM

SECTION 13132 - COURT AUDIO AND VIDEO PRESENTATION SYSTEMS

PART 1 -GENERAL

1.1 SUMMARY

A.

General: This Section specifies a court audio system and a video presentation system. The
audio system will provide for the mixing, processing, and amplification of voice and program
signals to existing distributed speaker systems. The video system shall provide for the
origination, capture, switching, processing, and distribution of composite video, S-video (YC),
and computer video (SXGA, 1280 X 1024) signals. The display signal and devices are being
specified at a native resolution of (XGA, 1024 X 768)

Statement of Work: The work of this section includes, but is not necessarily limited to, the
following:

1.

Furnish, install, configure, and test a complete and operational audio system as
specified herein. The existing hearing room audio system shall be provided with a new
mixer with direct outputs for digital recording and connection to the existing
mixer/amplifier and speakers in both the hearing room and expansion room. All existing
equipment shall be relocated to a new rack location at the witness stand.

Furnish, install, configure, and test a complete video presentation system as specified
herein. The system shall include a rack mounted video switcher, ceiling mounted
projector, and annotation monitors.

General requirements:
a. The hearing room shall be provided with a complete public address system

including but not limited to mixer(s), amplifier (existing), microphones,
speakers (existing) and a new equipment rack.

b. The hearing room shall be provided with direct recording outputs, suitable
for line level input to the existing FTR Gold digital recording system.
C. The hearing room public address system shall have a new switch at the

new rack location to extend sound to the existing speakers in the
expansion area.

d. The hearing room shall be provided with a complete electronic evidence
presentation system including but not limited to document camera inputs,
VCR (S-VHS) inputs, computer interfaces, flat panel monitors, video
projector and screen, video processing equipment, and equipment rack.
The system shall include a wired touch panel at the lectern communicating
with the video switcher. The computer interfaces shall be installed at three
attorney tables, the lectern, and the witness stand area. Annotated
monitors shall be at the lectern, the witness stand and the commissioner’s
bench.

Unless noted otherwise on the drawings, the work shall include everything necessary or
incidental to complete the installation, including all electronic equipment, transducers,
receptacle plates, cable, wire, mounting equipment, etc. The Government will provide
conduit, boxes, and AC power circuits with grounds. The Contractor shall coordinate
such excluded equipment with the Government and Government Representatives. The
Contractor shall furnish all necessary information to insure that a proper audio/visual
system will be installed.

COURT AUDIO AND VIDEO PRESENTATION SYSTEMS 13132 -1



5. The Contractor shall restore finish hardware to original condition including painting, wall,
millwork, and ceiling modifications and attachments.

6. The Contractor shall provide comprehensive training of system’s operations.
1.2 SCOPE OF WORK

A. The Contractor shall provide audio, and video conferencing, systems compatible with the
Government’s operations.

B. The Contractor shall provide equipment that, where required, shall conform to the applicable
requirements of the Underwriter’s Laboratories, Inc., local codes, the National Electrical Code
and any other governing codes. Such items will bear a label or mark indicating their
conformance to the above requirements.

C. The Contractor shall provide a one-year warranty.

D. The Contractor shall provide a system configured and installed for simplicity of operation and
low maintenance, with user-friendly controls.

1.3 FUNCTIONAL PERFORMANCE

A. Audio components and system features and functions shall include, but are not limited to, the
following:
1. Meet the following performance parameters as measured in 1/3 octave bands:

a. From 100 Hz to 2kHz, flat within plus or minus 2dB.

b. Above 2kHz, slope down along an approximate 3dB octave slope to 8kHz.

2. Sound pressure levels at 2kHz octave band shall not deviate more than plus or minus
2dB.

3. When driven to maximum output, clipping shall first occur in power amplifiers.

4. No noise, hum, RFI pickup or distortion shall be audible under normal operating
conditions.

5. Sound system shall reproduce program material at a level of 90 dBA without audible
distortion.

B. Video Conferencing components and system features and functions shall include, but not be
limited to:
1. Origination, capture, switching, processing, and distribution capability of any video,

data, or graphic signal with a native resolution of up 1280 X 1024.
2. Display native resolution shall be up to 1024 X 768.
3. All images shall be stable, and free of flicker and vibration.
4. No noise, Ahum@ bars, or distortion of any type shall be visible on display devices.

1.4 SUBMITTALS

A. General: Submittals shall have written approval of the Government and the Government
Representatives prior to commencement of work, fabrication, and installation. Submit all
information specified in accordance with the deadlines indicated. The Government or
Government Representative may request additional information. Submit four identical copies
of all submissions, except for samples required under paragraph 1.4 D.

B. The following submittals are required at the time the proposal is due:
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1. A detailed schedule showing, for each piece of equipment, the offered make/model,
quantity, and proposed unit and total prices in spreadsheet format.

2. Manufacturer’'s specification sheets for each piece of equipment.
3. A restatement of “Scope of Work” incorporating this criteria by reference.
C. The following submittals are required after project award, during the submittal period, prior

to initiation of the installation process:

1. Fully detailed, line diagrams indicating proposed connections of all equipment, indicating
make and model numbers of that equipment, and all cable labels.

2. Scaled shop drawings of all connection panels, plates, rack elevations, and panels.
Drawings shall include, but not be limited to the following information: Plate colors,
engraving colors, text font, text size, connector types, and full nomenclature.

3. Scaled, color printouts/drawings of proposed control panel layouts and/or touch panel
page layouts. Printouts/drawings shall include, but not be limited to the following
information: Plate colors, engraving colors, text font, text size, connector types, and full
nomenclature.

4. Scaled floor plan drawings locating all existing conduit runs, junction boxes, and
electrical outlets. Show location and type of all special receptacle boxes to be supplied
and/or modified by the Contractor.

5. A list of test equipment, giving make and model numbers to be used for all tests and
acceptance testing, in spreadsheet format..

1.5 QUALITY ASSURANCE

A. Electrical Component Standard: Provide work complying with applicable requirements of NFPA
70 "National Electrical Code."

B. EIA Compliance: Comply with the following Electronics Industries Association Standards:

Sound Systems, EIA-160.

Loudspeaker, Dynamic Magnetic Structures, and Impedance, EIA-299-A.
Racks, Panels, and Associated Equipment, EIA-310-A.

Amplifiers for Sound Equipment, SE-101-A.

Speakers for Sound Equipment, SE-103.

Microphones for Sound Equipment, SE-105.

oo s e

C. UL Compliance: Comply with requirements of UL 50.

D. All installation practices shall be in accordance with, but not limited to, these specifications and
drawings. Installation shall be performed in accordance with the applicable standards,
requirements, and recommendations of the Uniform Building Code, the National Electrical
Code and all local authorities having jurisdiction. All installation work shall follow "standard
broadcast wiring" and installation practices, as excerpted from "Recommended Wiring
Practices," Sound System Engineering, (2nd Edition), D. Davis, and performed to the highest
standards of acknowledged industry practices.

1.6 DELIVERY, STORAGE, AND HANDLING
A. Control handling and installation of hardware and equipment items that are not immediately

replaceable, so that completion of the work will not be delayed by hardware or equipment
losses, both before and after installation.
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B. Prior to installation, protect exposed surfaces with material which is easily removed without
marring finishes.

C. Additional space will not be provided by the court to the contractor for the purpose of pre-
assembly and testing. Any required pre-assembly and testing must be conducted at the
contractor’s facility.

D. Deliver products in factory containers. Store in clean, dry space in original containers. Protect
products from fumes and construction traffic. Handle carefully to avoid damage.

1.7 SCHEDULING

A. It will be the responsibility of the Contractor to coordinate the installation of the system to be
compatible with the Government, the work of the Government’s Representatives, and the
overall construction completion schedule. The Contractor shall attend progress meetings and
provide a conduit/wiring analysis at the time of submittals with all additional requirements.

B. The Contractor will provide operating personnel with adequate training on the completed
system, including at least two training sessions in the hearing room.

1.7 WARRANTY REQUIREMENTS
A. Audio and Video systems shall be warranted for one year.
1.8 RELATED WORK

A. Raceway: Visit the site and submit drawings locating all existing conduit runs, junction boxes,
and electrical outlets. Show location and type of all special receptacle boxes to be supplied
and/or modified by the Contractor. Verify and inspect all necessary conduits and outlets.
Submit a list with the submittals of all conduits, boxes, and power changes necessary for
installation of audio/visual systems in each hearing room at the time of submittals.

1.9 DESIGN CONSIDERATIONS

A. All equipment shall be professional grade and rated for continuous duty. Basic guidelines have
been prepared with minimum performance requirements. These must be satisfied, unless a
variance (separate document) is submitted and approved by the Government.

B. All equipment must be self-supporting. Provide all necessary support hardware.

C. O & M Manuals: Provide two (2) bound O & M manuals to the Government. Each will contain
printed operating instructions for all system functions whose format has been compiled
specifically for each system. Providing standard factory equipment operating instructions
alone is not acceptable. O & M manuals will contain as-built schematic wiring diagrams of all
systems, internal wiring diagrams of the central rack cabinet and control panels, parts lists,
preventative maintenance notes, troubleshooting procedures, gain charts, impedance charts,
plots of each equalizer setting measured at the equalizer output, numerical values of all control
settings, and copies of the System Performance Tests and Adjustments@ report. All
information must be accurate as per written acceptance. These O & M manuals must be
delivered no later that ten (10) days before acceptance. Provide a bound notebook titled
Hearing room # and Name Log with Contractor name, telephone number and 100 lined blank
pages in the hearing room.

PART 2 - PRODUCTS
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2.1 MANUFACTURERS
A. Manufacturer's Qualifications: Firms regularly engaged in manufacture of sound system
components and accessories, of types, capacities and characteristics required, whose

products have been in satisfactory use in similar service for not less than 5 years.

B. All equipment and material shall be new, and must have been commercially available for at
least one year prior to bid.

C. All equipment must be UL listed or built to UL standards.

D. Equipment make, model and quantity suggestions are listed in the equipment table following
these specifications.

2.2 SYSTEM EQUIPMENT REQUIREMENTS

A. System Component Specifications: Provide equipment as listed in the System Equipment
Schedule:
1. Compare equipment model numbers with descriptions and performance specifications,

and notify the government of any discrepancies. If model numbers do not match
descriptions and/or specifications, please notify the Government and their appointed
design consultant at the time of bid proposal.

B. Proposed Substitutions

1. Where specific equipment is identified as compliant with the specifications, it is not the
intention to discriminate against the products of other manufacturers, but rather to
establish a standard of quality. All proposed substitutions shall be submitted as
alternates with complete data.

2. The Government requires manufacturer’s original specification tests. The Government
will evaluate and approve the substitutions.

PART 3 -EXECUTION
3.1 EXAMINATION

A. Examine conditions, with the Installer present, for compliance with requirements and other
conditions affecting the performance of the systems work.

B. Do not proceed until unsatisfactory conditions have been corrected.

3.2 INSTALLATION

A. General: Wire all systems in accordance with Standard Broadcast Practices and the National
Electrical Code, NFPA, SMPTE, NAB, UL, EIA, FCC, NTSC, Design and Installation (SAMS)
and any other authority having jurisdiction. When a conflict occurs, follow that most stringent
requirements. Refer to schematic and block diagrams.

B. The installation of all work must be in accordance with commonly accepted industry standards
and practice. A qualified Engineer shall exercise engineering supervision over the entire
installation and inspect the installation at least twice prior to Acceptance Testing. It is the
responsibility of the Contractor to cooperate with other trades in order to achieve well-
coordinated progress and satisfactory final results. The Contractor must watch for conflicts
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with work of other contractors on the job and execute moderate moves or changes as are
necessary to accommodate other equipment or preserve symmetry and pleasing appearance.

C. All equipment shall be firmly secured in place unless requirements of portability dictate
otherwise. Fastenings and supports shall be adequate to support their loads with a safety
factor of at least three times the weight of the equipment being installed. Any structural
mounting that is not able to meet this requirement due to the specific nature of the equipment,
manufacturer's requirements or limitations of the facility, shall not be installed without prior
approval of the Architect. Install all boxes, equipment, hardware, and other materials plumb,
level, and square.

F. Install all electronic equipment and support equipment in all podiums, bench tops, and the
other millwork in a neat and cosmetically dressed-out manner. Penetrate
miscellaneous/miscellaneous surfaces where required for cable access. Coordinate all
penetrations with the government before cutting. All saw cuts, holes, penetrations, and
recesses into laminates and woodwork shall be straight, all radius and circular cuts shall be
consistent, and all uneven surfaces shall be corrected. This shall include the use of moldings,
grommets, bushings, laminates, and wood products as required to dress out the installation of
equipment and penetrations cut for cable access. Assure that the installation of equipment
and panels in the electronics racks and podiums are completed by using matching screws,
hardware and grommets.

G. Connection Panels:
1. Install connection panels and junction boxes as shown in the drawings and coordinate
with the Government on the installation of all floor and cabinet cable entrances and the
integration of receptacles and connector plates in the furniture and millwork.

G. Control Panels:

1. Install all control panels where indicated on drawings. Coordinate control panel
locations with other owner equipment.

H. Speakers: (Existing)

l. Electronics:
1. Assure sufficient ventilation for adequate cooling of equipment.
2. Mount amplifiers at top of equipment cabinet. Install vent rack panels in unused spaces.
3. Securely fasten equipment plumb and square in place. Where equipment is installed in

rack cabinets, utilize all fastening holes. Provide rack mount kits for all electronic
equipment specified for mounting inside the equipment rack.

4. Securely fasten relays and small components. Do not use sticky-back tape for
fasteners.

J. Cable, Wire, and Connectors:

1. All cable and wire to new devices shall be new and un-spliced. All cables in conduits
must be insulated and shielded from each other and from the conduit for the entire
length.

2. Additional cable length shall be provided at all connector locations. Junction box, and

floor box locations shall be installed with sufficient cable length behind cover plates to
permit wiring maintenance and connector replacement in the future.

3. When cable runs utilize the vertical cable raceways located within walls, the acoustic
integrity of the walls shall be maintained. All cables that pass through cover plates of
junction boxes and raceways, through slab-to-slab walls, and through conduit lines shall
be have proper gaskets and sealed, with all acoustic material being restored or
replaced.
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10.

11.

12.

13.

14.
15.

16.

17.

18.

19.

20.

Run all microphone level circuits and line level circuits (up to +30 dBm) in separate
ferrous conduits dedicated to these purposes. Use electrical ducts within racks.
Separation between system cables and all other services shall be maximized to prevent
and/or minimize the potential for electro-magnetic interference (EMI).

Cables shall be installed in a manner that shall ensure no signal cables are placed on
top of any lighting fixtures, ceiling speakers, HVAC controls or sensing devices, fire
safety and sprinkler system detection electronics, or any other electronic or mechanical
equipment.

No cables shall be laid directly on top of T-bar grid ceiling tiles.

System cables shall be installed in a manner that will not block access to other
equipment or services, across removable service panels and/or in any other manner to
prohibit routine maintenance of HVAC systems, fire safety equipment and building
mechanical control systems.

Ground all line shields at the amplifier end of the respective circuits only. Use a wedge
on connectors or heat-shrink tubing to insulate the other end.

Ground all audio grounds effectively at one earth connection. Water pipes do not suffice
as grounds. Use earth ground or approved equal. Use rosin core solder or standard
mechanical connections and terminal strips for all joints and terminations.

Provide connectors of the type and quality as detailed in this contract, and/or as required
to meet the minimum bandwidth requirements of the equipment to which the connectors
are terminated. The overall quantity of connectors shall not be limited by the quantities
indicated in the drawings and shall be provided as required.

All connectors shall incorporate strain relief mechanisms which firmly grip the jacket of
connected cables. All connectors shall be properly polarized to prevent improper
seating. Connectors shall provide appropriate electrical characteristics for the circuitry to
which they are attached.

No connectors shall be installed in non-accessible locations or used for splicing cables.
All connectors shall be new. Terminal blocks, boards, strips or connectors, shall be
furnished by the installer for all cables which interface with racks, cabinets, consoles, or
equipment modules.

Racks shall have power on one side and low voltage on the other side and shall be
harnessed for clean appearance. All inner-rack cables shall be grouped according to
the signals being carried to reduce signal contamination. Separate groups shall be
formed for the following:

Power

Control

Video

Audio cables carrying signals less than -20 dBM.

Audio cables carrying signals between -20 dBM and +20 dBM.

f. Audio cables carrying signals over +20 dBM.

On all XLR connectors: Pin one is common/ground, pin two is high, and pin three is low.
Terminal blocks, boards, strips or connectors, shall be furnished by the installer for all
cables which interface with racks, cabinets, consoles, or equipment modules. Affix
terminal blocks, boards, strips or connectors to equipment racks using screws only.
Double sided tape will not be accepted.

Comply with industry standard circuit polarity and loudspeaker wiring polarity. No
cables shall be terminated with a polarity reversal between connectors at either end.

All system wire, after being cut and stripped, shall have the wire strands twisted back to
their original lay and be terminated by approved soldered or mechanical means. No
bare wire ends shall be accepted.

Heat-shrink type tubing shall be used to insulate and dress the ends of all wire and
cables including a separate tube for the ground or drain wire.

All solder connections shall be made with rosin-core solder. Temperature controlled
soldering irons rated at least 60 watts shall be used for all soldering work. No soldering
guns, gas or butane, or temperature unregulated irons shall be used on the job site.

All mechanical connections shall be made with approved crimp lugs of the correct size
and type for the connection. Wire nuts shall not be permitted. Each connector shall be

®oo0 o
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attached with the proper size controlled-duty-cycle ratcheting crimp tool which has been
approved by the manufacturer of the connectors.

21. Conventional non-ratcheting type crimping tools are unacceptable, and shall not be used
on the job site

Identification and Labeling:
1. All cables, regardless of length, shall be marked with wrap-around number or letter

cable markers at both ends. These labels shall be self laminating to ensure durability.
The label format used shall be equal, or better than, the system detailed.

2. There shall be no unmarked cables any place in the system.

3. Marking codes used on cables shall correspond to codes provided with submittals,
and/or the written documentation of the "as-built" drawings.

4. All connectors, controls, equipment components, terminal blocks and equipment racks
are to be permanently labeled in a format approved during the submittal process.

5. All connection and control panel labels are to be permanently engraved in metal and
shall be approved during the submittal process.

6. Clearly and permanently label all jacks, controls, connections, and so forth. Embossed

or printed label tape shall not be used and is considered unacceptable for this system.
Attach labels with double stick tape as required.
7. All labeling shall be completed prior to acceptance of the final system.

Repairs: Wherever walls, ceilings, floors, or other building finishes are cut for installation, or
accidentally marred during installation, repair, restore, and refinish to original appearance.

3.3 GROUNDING

A.

Provide equipment grounding connections for audio system as required. Tighten connections
to comply with tightening torques specified in UL Standard 486A to assure permanent and
effective grounds.

Ground equipment, conductor, and cable shields to eliminate shock hazard and to eliminate
ground loops, common mode returns, noise pickup, cross talk, and other impairments. Provide
5-ohm ground at main equipment location. Measure, record, and report ground resistance.

Provide one #10 ground conductor with green insulation between all equipment racks and the
main electrical panel ground bus. Connect at each end.

3.4 FIELD QUALITY CONTROL (ACCEPTANCE TESTING)

A.

Manufacturer's Field Services: Provide services of a factory authorized service representative
to supervise the field assembly and connection of components and the pretesting, testing, and
adjustment of the system.

Pretesting: Upon completing installation of the system, align, adjust, and balance the system
and perform complete pretesting. Determine, through pretesting, the conformance of the
system to the requirements of the Drawings and Specifications. Correct deficiencies observed
in pretesting. Replace malfunctioning or damaged items with new, and retest until materials
satisfactory performance and conditions are achieved.

System Performance, Tests, and Adjustments:
1. Report:
a. Upon completion of the tests and necessary adjustments, submit two (2) copies
of a written report presenting test results, including numerical values for all

measurements, for review by the Government prior to demonstration and
Acceptance Testing.
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b. With the above report, submit written certification that the installation conforms to
specifications, is complete, and is ready for inspection and testing by the
Government.

C. Hum and Noise Level: Test overall hum and noise to be at least 50 dB below
rated power output with amplifier controls set for optimum signal-to-noise, using
input from goose neck microphones.

d. Electric Distortion:
1) Load power amplifiers with resistors matching nominal impedance of
output terminals used in system in place of actual loudspeaker loads.
2) Adjust gain controls as for hum and noise level test.

3) Apply 250, 500, 1K, 2K, and 4KHz sinewave signal from oscillator having
less than .01% THD to each microphone and line level input at level
required to produce full amplifier output.

4) Distortion must measure less that 0.5%.

e. Parasitic Oscillation and RF Pickup:

—_
~

Set up system for each specified mode of operation.

Use an oscilloscope with a 5 MHz bandwidth and speaker monitoring.

3) Check to insure that the system is free of spurious oscillation and RF
pickup in the absence of any input signal and also with the system driven
momentarily to full output at 160 Hz.

4) Repeat this test for each mode of operation of the lighting dimmers

(incandescent, neon, and flourescent).

N

f. Buzzes, Rattles and Distortions:

1) Apply high quality music from audiocassette and adjust volume for peak
output.

2) In both cases, listen carefully for buzzes, rattles, and objectionable
distortion.

3) Correct all causes of such defects. If cause is outside system, promptly
notify the Government indicating cause and suggested corrective
procedures.

g. Equalization:
1) Equalize the sound systems utilizing parametric filters in order to provide

uniform seat-to-seat response, raise the threshold of feedback, suppress
ring modes, and insure natural, pleasing sound in equal and adequate
amplitude with maximum degree of intelligibility, and provide performance
conforming to the requirements specified under AAcceptance Testing@.
Equalization shall be adjusted for flat response from 125 Hz to 2KHz and -
3 dB per octave above 2KHz.

h. Level Balance:

—
~

Adjust all items of similar equipment for identical measured voltage gain.
2) Unless otherwise specified, use tamper-proof security covers on all
controls affecting overall system level balance and signal-to-noise ratio,
such as power amplifier input level control, and input-output level controls
for equalizers, mixers, amplifiers, etc. Some controls may require re-
adjustment as a result of Acceptance Testing.

i. Controls:
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3.5 WARRANTIES

1)

Meet with the Government and the Government Representatives and make
system control changes as directed.

Final Acceptance

1)

Upon approval of the Contractor’s test report and at a time set by the
Government, demonstrate to the Government that the final system
adjustments and tests meet the performance requirements. Provide all
labor, materials, tools, and measurement equipment necessary for these
tests and adjustments. At a minimum, without implying limitation, provide
the following equipment in good working order at the time of final
acceptance testing:

a) Battery operated hand-held 1/3 octave real-time audio spectrum
analyzer with SPL meter and precision microphone.

b) Digitally generated random pick noise generator, 20Hz-20kHz,
minimum 2 hr repetition rate.

c) Direct reading audio impedance meter, minimum 3 frequencies, 10%
accuracy.

d) Digital Volt-Ohmmeter.

e) Audio oscillator, variable frequency, 20Hz-20kHz.

The Contractor’s representatives performing these tests must be
thoroughly familiar with all details of the system. The test team must
include the field supervisor and the Engineer in charge during the course of
the installation work.

The Contractor is responsible for all costs incurred to satisfy criteria
requirements.

Acceptance Tests may include speech intelligibility surveys and subjective
evaluations by observers listening at various positions under various
operating conditions, using speech, music, and live or recorded effects
material. Acceptance test shall include viewing of monitor images for
sharpness, contrast, brightness and color.

Measurement of frequency response, distortion, noise, wave form, color
vector, or other characteristics may be preformed (or a demonstration test
requested) by the Government on any item or group of items deemed
necessary to determine conformity with criteria.

A. Installation of each system in its entirety shall be installed per manufacturer’s specifications
and warranted by the Contractor for a period of one (1) year from the date of written
acceptance to meet all performance requirements outlined herein. Warranties may not be pro-

rated.

B. During the warranty period, no charges shall be made for any labor, equipment, or
transportation necessary to maintain performance and functions.

C. During the warranty period, the Contractor shall respond with remedy to a trouble call within
twenty-four (24) hours after receipt of such a call, and shall provide a 24-hour service phone
number.

D. Equivalent replacement equipment shall be temporarily provided when immediate on-site

repairs cannot be made.

3.6 CLEANING AND PROTECTION

A. Prior to final acceptance, clean system components and protect from damage and

deterioration.
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3.7 SPARE PARTS

A.

Provide replacement fuses, lamps, and connectors in sufficient quantities to last one (1) year.

3.8 GOVERNMENT COORDINATION

A.

Approve control panel layouts

Approve submittals

Coordinate construction scheduling

Approve variance submittal

Coordinate integration into millwork, conduit, and power
Coordinate installation of equipment mounts

Review and Approve all substitutions

Review report of test results

Acceptance testing

Coordinate scheduling of training

3.9 TRAINING

A.

Operations - Operational training for a minimum of four hearing room personnel must be
provided on-site in the room where the hearing room system has been installed. This training
must be provided in two sessions held on two separate occasions and each session shall not
exceed one day in duration. In instances where multiple rooms are affected, the court may
require additional sessions if the technology requirements are unique to the additional room(s).
Scheduling of training must be approved by the Government. The training must provide for
proper usage of the entire system. The contractor shall assume that court personnel do not
have prior experience with the operation of the systems being installed. Training
documentation must include a one page laminated sheet with basic instruction as well as
copies of the O & M manuals referred to above.

Technical - At least two of the hearing room personnel who have received the above training
must be provided an additional training session covering the technical aspects of all equipment
used in the system. That session shall not exceed one day in duration and scheduling must be
approved by the Government. The goal is to provide sufficient training so that systems staff
can perform first level troubleshooting.

END OF SECTION 13132
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